
NOTICE INVITING TENDER 

 
   Tender for the work of   :  Construction of Anganwadi Centre 

Buildings at K3 - Akkampet  -  
       (1 No.) in Karaikal 

  Approximate cost put to tender :   Rs. 4,14,366/- 

  Earnest money deposit :   Rs. 8,287/- 

 

  Date of tender :  21.11. 2008 3.30 p.m 

        This tender contains :   36 (thirty six) sheets only 

 Time allowed for the work   : 3 (Three) months including 
     moonsoon period 

1.  Name of the contractor   :  
 
 
2. Class of contractor  
 
3. Date of application for tender  : 
 
4. Date of receipt of application      : 
 
5. Date of issue of tender   : 
 
6. Receipt No. and date   : 
 
 



 
 
 

GOVERNMENT OF PUDUCHERRY 

PROJECT IMPLEMENTATION AGENCY 

NOTICE  INVITING  TENDER 

1.  Item rate  tenders are invited on behalf of Project Implementation Agency from approved and eligible 

contractors of C.P.W.D. and those of appropriate list of P & T, M.E.S. and Pondicherry State P.W.D. for the work of 

Construction of Anganwadi Building at K3 - Akkampet  - in Karaikal The enlistment of the contractor 

should be valid on the last date of sale of tender. 

1.1  The work is estimated to cost  Rs. 4,14,366/-    This estimate, however, is given merely as a rough guide. 

1.2  “The Executive Engineer, Project Implementation Agency, Puducherry invites the tenders for the 

construction of works detailed in the table on behalf of Project Implementation Agency, sealed Item Rate tenders from 

the contractors Registered with the PWD., Puducherry and contractors Registered with CPWD., MES., Railways, P&T 

and other state PWD’s in appropriate class (for P.W.D Works in the U.T. of Puducherry) on condition that the contractors 

should produce documentary evidence in support of their having satisfactorily executed not less that three similar works, 

two similar works and one similar work during the last five years each costing not less than 30%, 40% and 80% 

respectively of the estimated cost put to tender”.   

For the purpose of this clause " Similar works" means the works of  Building Works 

2.  Agreement  shall be drawn with the successful tenderer on prescribed Form No. 7/8 which is available with 

Project Implementation Agency, Puducherry. Tenderer  shall quote his rates as per various  terms and conditions of the 

said form which will form part of the agreement. 

3.  The time allowed for carrying out the work will be 3(three) months including moonsoon period. from the 

date of written orders to commence the work or from the first date of handing over of the site, whichever is later, in 

accordance with the phasing, if any indicated in the tender documents. 

4.  The site for the work is available. 

  OR 

 The site for the work shall be made available in parts as specified below :— 

.............................................................................................................................................................. 

5.   Receipt of applications for issue of forms will be stopped by 4.00 p.m Seven days  before the date fixed for 

opening of tenders. Issue of tender forms will be stopped three days  before the date fixed for opening of tenders. 

 

 



 

Tender documents consisting of plans, specifications, the schedule of quantities of the various 

classes of work to be done and the set of terms and conditions of contract to be complied with by 

the contractor whose tender may be accepted and other necessary documents can be seen in the 

Office of the Executive Engineer, Project Implementation Agency, Puducherry, between 11.00 a.m. 

and 4.00 p.m. everyday  except on Saturdays, Sundays and Public Holidays.  Tender documents, 

excluding standard form, will be issued from his office, during the hours specified above, on 

payment of Rs. 500/- in cash + VAT@ 4%   

 

6.The tender shall be accompanied  by  earnest money of Rs. 8,287/-. in Cash Receipt(upto 

10,000/-)  / Treasury Challan / Deposit at Call Receipt of a Scheduled Bank / Fixed Deposit Receipt of 

a Scheduled Bank / Demand Draft of a Scheduled Bank issued in favour of the  Executive Engineer, 

Project Implementation Agency, Puducherry, the amount being credited to the Executive Engineer, 

Project Implementation Agency,  Puducherry when an amount of earnest money is more than Rs.5 

lakhs, part of earnest money is acceptable in the form of bank guarantee is also. In such cases 

minimum 50 % of earnest money or Rs.20 lakhs whichever is less will have to be deposited in form 

prescribed above and balance can be accepted in the form of bank gurantee issued by a 

scheduled bank. . The fixed deposit receipt shall be accepted only if it is valid for six months or more 

after the last date of receipt of tenders and is pledged in favour of the Executive Engineer, Project 

Implementation Agency, Puducherry. 

7. Tenders, which should always be placed in sealed envelope, with the name of the work 

and due date written on the envelopes, will be received by the Executive Engineer, Project 

Implementation Agency, Puducherry upto         3.30 p.m. on 21.11.2008   and will be opened by him 

or his authorised representative in his office on the  same day at  4. 00 p.m.  

 

8.  The contractor shall be required to place the earnest money and the tender in separate 

sealed envelopes marked "Earnest Money" and "Tender" respectively. Both the envelopes  shall then 

be placed in another sealed envelope and submitted to the tender  inviting authority in the usual 

manner. The officer opening the tenders shall first open the envelope containing the earnest money. 

If the earnest money if found to be in order, only then the officer shall proceed further with opening 

the tender. In case the earnest money is not deposited or is not in order, the tender shall be returned 

to the tenderer unopened either on the spot, if the tenderer is present, or later by post. Only a 

mentioned this effect shall be made in the tender opening register. 



 

9.  The description of the work is as follows :— 

Construction of Anganwadi Centre Buildings at K3 - Akkampet  - in Karaikal Copies of other 

drawings and documents pertaining to the works will be opened  for inspection by the tenderers at 

the office of the above-mentioned officer.  

 

Tenderers are advised to inspect and examine the site and its surroundings and satisfy themselves 

before submitting their tenders as to the nature of the ground and sub-soil (so far as is practicable), the form 

and nature of the site, the means of access to the site, the accommodation they may require and in general 

shall themselves obtain all necessary information as to risks, contingencies and other circumstances which 

may influence or affect their tender. A tenderer shall be deemed to have full knowledge of the site whether he 

inspects it or not and no extra charges consequent on any misunderstanding or otherwise shall be allowed. 

The tenderer shall be responsible for arranging and maintaining at his own cost all materials, tools and plants, 

water, electricity access, facilities for workers and all other services required for executing the work unless 

otherwise specifically provided for in the contract documents. Submission of a tender by a tenderer implies 

that he has read this notice and all other contract documents and has made himself aware of the scope and 

specifications of the work to be done and of conditions and rates at which stores, tools and plants, etc. will be 

issued to him by   Project Implementation Agency, Puducherry, and local conditions and other factors having 

a bearing on the execution of the work. 

10.  The competent authority  on behalf of Project Director, Project Implementation Agency does not 

bind to accept the lowest or any other tender and reserves to himself  the authority to any or all the tenders 

received without the assignment of a reason. All tenders, in any of the prescribed conditions are not fulfilled or 

any condition including that of conditional rebate is put forth by the tenderer, shall be summarily rejected. 

11.  Canvassing whether directly or indirectly, in connection with tenders is strictly prohibited and the 

tenders submitted by the contractors who resort to canvassing will be liable to rejection. 

12.  The competent authority on behalf of  Project Implementation Agency, Puducherry  reserves to 

himself the right of accepting the whole or any part of the tender and the tenderer shall be bound to perform 

the same at  the rate quoted. 

13.  The contractor shall not be permitted to tender for works in the  Project Implementation Agency 

(responsible for award and execution of contracts) in which his near relative is posted as Divisional  

Accountant or as an officer in any capacity between the grades of Joint Project Director(Technical) and 

Assistant Engineer (both inclusive). He shall, also intimate the names of persons who are working with him in 

any capacity or are subsequently employed by him and who are near relatives to any Gazetted Officer in the  

Project Implementation Agency. Any breach of  his condition by the contractor would render him liable to be 

removed from the approved list of contractors of this Project Implementation Agency. 



14.  No Engineer of Gazetted rank or other Gazetted Officer employed in Engineering or 

Administrative duties in an Engineering Department of the Government of Puducherry is allowed to work as a 

contractor for a period of two years after his retirement from Government service, without the previous 

permission of the Government of Puducherry in writing. This contract is liable to be cancelled if either the 

contractor or any of his employees is found any time to be such a person who had not obtained the 

permission of the Government of Puducherry as aforesaid before submission of the tender or engagement in 

the contractors service. 

15.  The tender for the works shall remain open for acceptance for a period of sixty days from the date 

of opening of tenders. If any tenderer withdraws his tender before the said period or issue of letter of 

acceptance which ever is earlier or makes any modifications in the terms and conditions of the tender which 

are not acceptable to the department, then the Government  without prejudice to any other right or remedy, be 

at liberty to forfeit 50% of the said earnest money as aforesaid. 

 

           Sales tax, purchase tax, turnover tax or any other tax on material in respect of this contract shall 

be payable by the contractor and  Project Implementation Agency,  will not entertain  any claim whatso ever in 

respect of the same. This  work is covered under section 78 of Puducherry Value Added Tax ordinance, 2007 

and hence the contractor is liable to pay a VAT at 2.80 % of work done. 

 

16.  This notice inviting tender shall form a part of the contract document. The successful 

tenderer / contractor, on acceptance of his tender by the Accepting Authority, shall, within 10 days from the 

stipulated date of start of the work sign the contract, consisting of— 

 

  (a) The notice inviting tender, all the documents including additional conditions,  

specifications and drawings, if any, forming the tender as issued at the  time of  invitation of tender and 

acceptance thereof together with any correspondence leading thereto. 

 

  (b) Standard Form 8. 

 

Signature of Divisional Officer/ 

Subdivisional Officer 

 

 

 

 

...................................................................... 



For and on behalf of Project Implementation Agency 

 

 

 

 

 

 

GOVERNMENT OF P U D U C H E R R Y  

PROJECT IMPLEMENTATION AGENCY 

 
STATE:  PUDUCHERRY        CIRCLE: JOINT PROJECT DIRECTOR (T)  
                PUDUCHERRY       
 
REGION:  PUDUCHERRY          DIVISION: EXECUTIVE ENGINEER 
                  PUDUCHERRY 
                       SUB-DIVISION: ASSISTANT ENGINEER - I 
        PUDUCHERRY    

           

 

                

 ITEM   RATE TENDER AND CONTRACT FOR WORKS 

(A)  Tender for the work of — Construction of Anganwadi Centre Buildings at                    

K3 - Akkampet  -  in Karaikal 

(i)  To  be  submitted by 3.30 p.m. on 21.11.2008 to the Executive Engineer, Project Implementation 

Agency, Puducherry.  

 

(ii)  To be opened in the presence of tenderers  who may be present at 4.00 p.m. on   21.11.2008 in 

the Office of the Executive Engineer/ Project Implementation Agency, Puducherry. 

 

Issued to : ................................................................................................................ 

(Contractor) 

 

Signature of officer issuing the documents : ..................................................................................... 

 

Designation :  Executive Engineer, Project Implementation Agency, Puducherry.  

 

Date of issue : ........................................................... 

 



 

 

TENDER 

 
 I/We have read and examined the notice inviting tender, Schedule A,B,C,D,E  and F. Specifications applicable, 

drawings and designs, general rules and directions, conditions of contract, clauses of contract, special conditions, 

schedule of rates and other documents and rules referred to in the conditions of contract and all other contents in the 

tender document for the work. 

 
 I/We hereby tender for the execution of the work specified for the Project Implementation Agency, Puducherry 

within the time specified in Schedule 'F', viz., schedule of quantities and in accordance in all respects with the 

specifications, designs, drawings and instructions in writing referred to in Rule-1 General and Directions and in Clause 11 

of the Conditions of Contract and with such materials as are provided for, by, and in respects in accordance with, such 

conditons so far as applicable. 

 
We agree to keep the tender open for sixty (60) days from the due date of submission therefore and not make 

any modifications in its terms and conditions. 

A sum of Rs.8,287/- is hereby forwarded in cash (upto Rs.10,000/-) /Receipt/Treasury challan/ Deposit at call 

Receipt of a Scheduled bank as earnest money. If I/We, fail to commence the work specified I/We agree that the said 

Executive Engineer, Project Implementation Agency, Puducherry or his successors in office shall without prejudice to any 

other right or remedy, be at liberty to forfeit the said earnest money absolutely otherwise the said earnest money shall be 

retained by him towards security deposit to execute all the works referred to in the tender documents upon the terms and 

conditions contained or referred to therein and to carry out  such deviations as may be ordered, up to maximum of the 

percentage mentioned in Schedule 'F' and those in excess of that limit at the rates to be determined in accordance with 

the provision contained in Clauses 12.2 and 12.3 of the tender  form. 

I/We hereby declare that I/we shall treat the tender documents, drawings and other records connected with the 

work as secret/confidential documents and shall not communicate information/derived therefrom to any person other 

than a person to whom I/we am/are authorised to communicate the same or use the information in any manner prejudical 

to be safety of the Project Implementation Agency. 

I/We agree that should I/we fail to commence that work specified in the above memorandum, and amount equal 

to the amount of the earnest money mentioned in the form of invitation of tender and the performance guarantee  shall 

be absolutely forfeited by the Executive Engineer, Project Implementation Agency, Puducherry or his successors in office 

and the same may at the option of the competent authority on behalf of the Project Implementation Agency be recovered 

without prejudice to any other right or remedy available in law out of the deposit in so far as the same may extend in 

terms of the said bond and in the event of deficiency out of any other money due to me/us under this contract or 

otherwise. 

 

Dated............................              Signature of Contractor 

           Postal Address 



Witness : 

Address : 

Occupation : 

ACCEPTANCE 
The above tender (as modified by you as provided in the letters mentioned hereunder) is 

accepted by me for and on behalf of the  Project Implementation Agency for a sum of 

Rs................................................(Rupees.............................................................................................. 

............................................................................................................................................................. ) 

 

The letters referred to below shall form part of this Contract Agreement :– 

 

(a) 

 

(b) 

 

(c)  

 

 For and  on behalf of Project Implementation Agency  

 

                                                                                                          

Signature........................................ 

 

                                                                                              

Designation..................................... 

 

 

   Dated...................................  

 

 

 

 

 

 

 



 

 

 

 

 

PROJECT IMPLEMENTATION AGENCY 
EMERGENCY TSUNAMI RECONSTRUCTION PROJECT 

PUDUCHERRY 

GENERAL  RULES  AND  DIRECTIONS  

1.  All works proposed for execution by contract will be notified in a form of invitation to tender pasted in public 

places and signed by the officer inviting tender or by publication in news papers as the case may be. 

This form will state the work to be carried out, as well as the date for submitting and opening tenders and the 

time allowed for carrying out the work, also the amount of earnest money to be deposited with the tender and the amount 

of the security deposit to be deposited by the successful tenderer and the percentage, if any, to be deducted from the 

bills. Copies of the specification, designs and drawings and any other documents required in connection with the work 

signed for the purpose of identification by  the officer inviting tender shall also be open for inspection by the  contractor  

at  the office of  officer inviting tender during office hours. 

2.  In the event of the tender being submitted by a firm, it must be signed separately by each partner thereof or, 

in the event of the absence of any partner, it must be signed on his behalf by a person holding a power-of-attorney 

authorising him to do so, such power-of-attorney to be produced with the tender, and it must disclose that the firm is duly 

registered under the Indian Partnership Act, 1952. 

3.  Receipts for payments made on account of work, when executed by a firm, must also be signed by all the 

partners, except where the contractors are described in their tender as a firm, in which case the receipts must be signed 

in the name of the firm by one of the partners, or by some other person having authority to give effectual receipts for the 

firm. 

4.  Any person who submits a tender shall fill up the usual printed form, stating at what rate he is willing to 

undertake each item of the work. Tenders, which propose any alteration in the work specified in the said form of invitation 

to tender, or in the time allowed for carrying out the work, or which contain any other conditions of any sort, will be liable 

to rejection. No single tender shall include more than one work but contractors  who wish to tender for two or more works 

shall submit separate tender for each. Tenders shall have the name and number of the work to which they refer, written 

on the envelopes. 

The rate(s) must be quoted in decimal coinage. Amounts must be quoted in full rupees by ignoring fifty paise and 

less and considering more than fifty paise as rupee one. 



4A.  In case of Percentage Rate Tenders, tenderer shall f i ll  up the usual printed form, stating at 

 

 

 

what percentage below / above (in figures as well as in words) the total estimated cost given in Schedule of 

Quantities at Schedule 'A' he will be willing to execute the work. Tenders, which propose any alteration in the work 

specified in the said form of invitation to tender, or in the time allowed for carrying out the work, or which contain any 

other conditions of any sort, will be liable to rejection. No single tender shall include more than one work, but contractors 

who wish to tender for two or more works shall submit separate tender for each. Tender shall have the name and number 

of the works to which they refer, written on the envelopes. 

5.  The officer inviting tender or of his duly authorised Assistant will open tenders in the presence of any 

intending contractors who may be present at the time, and will enter the amount of the several tenders in a comparative 

statement in a suitable form. In the event of a tender being accepted, a receipt for the earnest money forwarded 

therewith shall thereupon be given to the contractor who shall thereupon for the purpose of identification sign copies of 

the specifications and other documents mentioned in Rule-1. In the event of a tender being rejected, the earnest money 

forwarded with such unaccepted tenderers shall thereupon be returned to the contractor remitting the same, without any 

interest. 

6.  The officer inviting tenders shall have the right of rejecting all or any of the tenders and will not be bound to 

accept the lowest or any other  tender. 

7.  The receipt of an accountant or clerk for any money paid by the contractor will not be considered as any 

acknowledgment or payment to the officer inviting tender and the contractor shall be responsible for seeing that he 

procures a receipt signed by the officer inviting tender or a duly authorised cashier. 

8.  The memorandum of  work tendered for and the schedule of materials to be supplied by  Project 

Implementation Agency and their issue rates, shall be filled and completed in the office of the officer inviting tender 

before the tender form is issued. If a form is issued to an intending tenderer without having been so filled in and 

incomplete, he shall request the office to have this done before he completes and delivers his  tender. 

9.  The tenderers shall sign a declaration under the Officials Secret Act, 1923 for maintaining secrecy of the 

tender documents, drawings or other records connected with the work given to them. The unsuccessful tenderers shall 

return all the drawing  given to them. 

10.  In the case of item rate tenders, only rates quoted shall be considered. Any tender containing percentage 

below / above the rates quoted is liable to be rejected. Rates quoted by the contractor in item rate tender in figures and 

words shall be accurately filled in so that there is no discrepancy in the rates written in figures and words. However, if a 

discrepancy is found, the rates which correspond with the amount worked out by the contractor shall unless otherwise 

proved be taken as correct. If the amount of an item is not worked out by the contractor or it does not correspond with the 

rates written either in figures or in words then the rates quoted by the contractor in words shall be taken as correct. 

Where the rates quoted by the contractor in figures and in words tally but the amount is not worked out correctly, the 

rates quoted by the contractor will unless otherwise proved be taken as correct and not the amount. 

 

 



 

 

 

 

10A.  In case of Percentage Rate Tenders only percentage quoted shall be considered. Any 

tender containing item rates is l iable to be rejected. Percentage quoted by the contractor in Percentage 

Rate Tender shall be accurately f i lled in f igures and words, so that there is no discrepancy. However, if  

the contractor has worked out the amount of the tender and if any discrepancy is found in the 

percentage quoted in words and figures, the percentage which corresponds with the amount worked out 

by the contractor shall, unless otherwise proved be taken as correct. If  the amount of the tender is not 

worked out by the contractor or it does not correspond with the percentage written either in f igures or in 

words, then the percentage quoted by the contractor in words shall be taken as correct. Where the 

percentage quoted by the contractor in f igures and in words tally but the amount is not worked out 

correctly, the percentage quoted by the contractor wil l, unless otherwise proved, be taken as correct 

and not the amount. 

11.  In the case of any tender where unit rate of any item/items appear unrealistic, such tender 

wil l be considered as unbalanced and in case the tender is unable to provide satisfactory explanation 

such a tender is liable to be disqualif ied and rejected. 

12.  All rates  shall be quoted on the tender form. The amount for each item should be worked 

out and requisite totals given. Special care should be taken to write the rates in f igures as well as in 

words and the amount in f igures  only, in such a way that interpolation is not possible. The total amount 

should be written both in f igures and in words. In case of f igures, the word 'Rs.' should be written 

before the f igure of rupees and word 'P' after the decimal f igures, e.g.  Rs. 2.15 P' and in case of words,  

the word  'Rupees' should precede and the word 'Paise' should be written at the end. Unless the rates  

is in whole rupees and followed by the word 'only'  should invariably be up to two decimal places. While 

quoting the rate in schedule of quantit ies, the word 'only' should be written closely following the amount 

and it should not be written in the next l ine. 

12A.  In Percentage Rate Tender, the tenderer shall quote percentage below / above (in figures as well as in 

words) at which he will be willing to execute the work. He shall also work out the total amount of his offer and the same 

should be written in figures as well as in words in such a way that no interpolation is possible. In case of figures, the word 

'Rs.' should be written before the figure of rupees and word 'P' after the decimal figures. e.g. Rs. 2.15 P. and in case of 

words, the word 'Rupees' should precede and the word  'Paise' should be written at the end. 

 

 

 



 

 

13.  The contractor  shall be required to deposit an am ount equal to 5% of the tendered value of the work as 

performance guarantee in the form of an irrevocable Bank Guarantee Bond of any Scheduled Bank or State Bank of 

India in accordance with   the form prescribed or in cash or in the form of Government security fixed deposit receipt etc., 

as in the case of recovery of secruity deposit within 15 days of the issue of letter of intent but before award of work. This 

period can be further extended by the Engineer-in-charge up to a maximum period of 7 days on written request of the 

contractor.  

13A.  A sum @ 10% of the gross amount of the bill shall be deducted from each running bill of the 

contractor till the sum along with sum already deposited as earnest money will amount to security deposit of 

5% of the tendered value of the work (Bank Guarantee is not to be accepted as security deposit).   

14.  On acceptance of the tender, the name of the accredited representative(s) of the contractor who 

would be responsible for taking instructions from the Engineer-in-charge shall be communicated in writing to 

the Engineer-in-charge. 

15.  Sales tax, purchase tax, turnover tax or any other tax on material in respect of this contract shall 

be payable by the cont  ractor andT  Pr oject Implementation Agency,  will not entertain any claim whatsoever 

in respect of the same. This work is covered under Section 78 of  Puducherry Value Added Tax ordinance, 

2007 and hence the contractor is liable to pay a VAT at 2.80% on value of work done.  

16.  The contractor shall give a list of both gazetted and non-gazetted Project Implementation Agency 

employees related to him. 

17.  The tender for the work shall not be witnessed by a contractor or contractors who 

himself/themselves has/have tendered or who may and has/have tendered for the same work. Failure to 

observe this condition would render, tenders of the contractors tendering, as well as witnessing the tender, 

liable to be summarily rejected. 

18.  The tender for composite work includes  in addition to building work, all other works such as 

sanitary and water supply installations, drainage installation, electrical work, horticulture work, roads and 

paths etc. The tenderer must associate himself with agencies of tender for sanitary and water supply 

drainage, electrical and horticulture works, if any, in the composite tender. 

19.  The contractor shall submit list of works which are in hand (progress) in the following  form : 

 

 Name of  work          Name and particulars of      Value of            Position of     Remarks 

                        division  where is  being         work                  works in 

                                              executed                                                         progress 

                    

(1)                            (2)                  (3)                     (4)                      (5) 



 

 

20.  The contractor shall comply with the provisions of  the Apprentices Act, 1961 and the rules and 

orders issued thereunder from time to time. If he fails to do so, his failure will be a breach of  the contract and 

the  Dean may in his discretion without prejudice to any other right or remedy available in law cancel the 

contract. The contractor shall also be liable for any pecuniary liability arising on account of any violation by 

him of  the provisions of  the said Act. 

SCHEDULES 

 

SCHEDULE 'A' 

 

Schedule of quantities (Enclosed)                   From page No.56 to 72     

SCHEDULE 'B' 

 

Schedule of materials to be issued to the contractor. 

Sl.  Description Quantity                   Rates in figures                  Place of 
No. of item  and words at                issue 
   which the materials 
   will be charged to 
   the contractor 

(1) (2) (3) (4) (5) 

                                                    contractors own arrangement 

 

 

 

 

 



 

 

 
SCHEDULE  - A 

 
Name of work:   Construction of Anganwadi Centre Buildings at K3 - Akkampet   in Karaikal  

      

Sl.No Description of Work  
Qty Rate Rs. 

                         Unit         Amount 

1 Code No. 2.8.1     

  

Earth work  in excavation in 
foundation  trenches or drains 
(not exceeding 1.5m in width or 
10sqm on plan) including 
dressing of sides and ramming 
of bottoms, lift upto 1.5m. 
Including getting out the 
excavated soil and disposal of 
surplus excavated soil as 
directed, within a lead of 50m - 
all kinds  of soil.                          35 

 

 

    cum 

 Cum 

(one cubic Metre) 

      
  

2 Code No. 2.27.1   

  

  

Extra for every additional lift of 
1.5m are part thereof in; all kinds 
of soil.  4 

 

 

    cum 

 Cum 

(one cubic Metre) 

3 Code No. 2.26   
  

  

Filling availble excavated earth 
(excluding rock) in trenches, 
plinth, sides of foundations etc. 
in layers not exceeding 20cm in 
depth. Consolidating each 
deposited layers by ramming and 
watering. Lead upto 50m and lift 
upto 1.5m 27 

 

 

    
Cum 

 
 Cum 



 
 
 
 
 
 

 

(one cubic Metre) 

      
  

4 Code No. 2.26B   
  

  

Supplying and filling with good 
earth (excluding rock) in 
trenches, plinth, sides of 
foundations etc. in layers not 
exceeding 20cm in depth. 
Consolidating each deposited 
layers by ramming and watering 
etc. complete including all lead 
and lift. 14 

 

 

    cum 

 Cum 

(one cubic Metre) 

      
  

5 Code No. 2.28   
  

  

Supplying and filling in plinth 
with river sand under floors  
including watering, ramming, 
consolidating and dressing 
complete. 6 

 

 

    cum 

 Cum 

(one cubic Metre) 

6 Code No. 4.5.8   

  

  

Providing  and  laying  in 
position cement  concrete of 
specified grade excluding the 
cost of centring and shuttering  - 
All work upto plinth level  1:4:8 (1 
cement : 4 sand : 8 graded stone 
aggregate 40mm nominal size).   5.50 

 

 

    cum 
 Cum 



(one cubic Metre) 

  

  
 
 
 
 
 
 
   

 

 

7 Code No. 5.1.3   
  

  

Providing and laying in position 
specified grade of reinforced 
cement concrete excluding the 
cost of centring, shuttering, 
finishing and reinforcement - All 
work upto plinth level - 1:2:4 (1 
cement : 2 sand : 4 graded stone 
aggregate 20mm nominal size). 5.10 

 

 

    cum 

 Cum 

(one cubic Metre) 

    

 
 

  

 

 

8 Code No. 5.2.3   

  

  

Reinforced cement concrete 
work in walls (any thickness) 
including attached pilasters, 
buttresses, plinth and string 
courses, fillets, columns, pillars, 
piers, abutmeents, posts and 
struts, etc. upto floor five level 
excluding cost of centring, 
shuttering, finishing and 
reinforcement - 1:2:4 (1 cement : 
2 
sand : 4 graded stone aggregate 
20mm nominal size). 1 

 

 

    cum 

 cum 

(one cubic Metre) 

    

 
 
 

 

 



 
 
 
 
 
 
 
 
 
 

  

9 Code No. 5.3   

  

  

Reinforced cement concrete 
work in beams, suspended 
floors, roof having slope upto 15 
degree, landings, balconies, 
shelves, chajjas, lintels, 
bands,plain window sills, 
staircases and spiral cases upto 
floor five level excluding cost of 
centring, shuttering, finishing 
and reinforcement with 1:2:4 (1 
cement : 2 coarse sand : 4 
graded stone aggregate 20mm 
nominal size). 6.50 

 

 

    cum 

 Cum 

(one cubic Metre) 

      
  

10 Code No. 5.14.1   
  

  

Centring and shuttering 
including strutting, propping   
etc. and removal of form for 
foundations,   footings,  bases  
of columns etc. for mass 
concrete.       6 

 

 

    Sqm 

 Sqm 

(one square metre ) 

11 Code No. 5.14.3   
  



  

Centring  and  shuttering 
including strutting,    propping   
etc.   and removal  of  form for  -  
suspended floor,  roofs,  
landings, balconies and access 
platform.     38 

 

 

    Sqm 

 Sqm 

(one square metre ) 

      
  

12 Code No. 4.24   
  

  

Providing and laying damp-proof 
course 40mm thick with cement 
concrete 1:2:4  (1  cement  : 2 
sand : 4 graded stone aggregate 
12.5mm nominal size).  7 

 

 

    Sqm 

 Sqm 

(one square metre ) 

      
  

13 Code No. 5.14.6   
  

  

Centring  and  shuttering 
including strutting,    propping 
etc.and removal of for column 
Sundries for four building 24 

 

 

    Sqm 

 Sqm 

(one square metre ) 

14 Code No. 5.14.5   
  

  

Centring  and  shuttering 
including strutting,    propping 
etc.and removal of form  for-  
lintels, beams,plinth 
beams,girders, bressummers 
and cantilevers.          35 

 

 

    Sqm 

 Sqm 

(one square metre ) 



      
  

15 Code No. 5.25.1   
  

  

Providing precast cement 
concrete jali 1:2:4 (1 cement :2 
sand:4 stone aggregate 6 mm 
nominal size) reinforced with 1.6 
mm dia mild steel wire including 
centering and shuttering, 
roughening, cleaning, fixing and 
finishingin cement mortar 1:3 (1 
cement : 3 sand) etc.complete 
excluding plastering of the 
jambs, sills and soffits - 50 mm 
thick. 5 

 

 

    Sqm 

 Sqm 

(one square metre ) 

  

  
 
 
 
 
 
 

 
 
 

  

 

 

16 Code No. 5.29.3B   
  

  

Reinforcement  for RCC work 
including  straightening, 
cutting,bending ,  placing  in 
position and     binding    all  
complete. Thermo mechanically  
treated bars(TMT) -TISCON/ 
VIZHAG/ IISCO & SAIL.     1350 

 

 

    Kgs. 

 Kg 

(one Kilogram) 

 
 
 
 
 
 
 
 

 
 
 
 
 
 
 
   

 

 



 
17 

 
Code No. 5.19 

  

Providing,  hoisting   and   fixing   
upto floor  five  level   precast    
reinforced cement    concrete  in  
string  courses, bands,copings, 
bed plates, anchor  blocks, plain 
window sills and the like 
including the cost of required  
centring,  shuttering and 
finishing smooth with 6mm thick 
cement plaster 1:3(1  cement :3 
sand) on exposed  surfaces  
complete but excluding the  cost  
of  reinforcement   with 1:2:4 (1 
cement : 2 coarse  sand:4 graded   
stone  aggregate  20  mm 
nominal size).                         0.10 

 

 

    Cum 

 Cum 

(one cubic metre) 

      
  

18 CODE NO. 6.1.10       
  

  

Brick  work  with  bricks  of   
class designation 35  in  
foundation and plinth  in -cement 
mortar 1:6 (1 cement : 6 sand).  24 

 

 

    Cum 

 Cum 

(one cubic metre) 

    

 
 
 
 

  

 

 

19 CODE NO.6.3   
  

  

Extra for Brick work  in 
superstructure above  plinth 
level upto floor five level.   15 

 

 

    Cum 

 Cum 

(one cubic metre) 



      
  

20 CODE NO. 6.18.4     
  

  

Half Brick  masonry  with bricks 
of class     designation     35     in 
superstructure  above  plinth 
level upto  floor  five level in - 
cement mortar 1:4 ( 1 cement : 4 
sand) 20 

 

 

    Sqm 

 Sqm 

(one square metre ) 

      
  

21 CODE NO. 6.19     
  

  

Extra for Half Brick masonry in  
superstructure above  plinth 
level upto floor five level   20 

 

 

    Sqm 

 Sqm 

(one square metre ) 

22 CODE NO. 9.1.4P     
  

  

Providing wood work in frames 
of doors, windows, clerestory 
windows and other frames 
wrought framed and fixed in 
position - country wood (Padak)  0.40 

 

 

    Cum 

 Cum 

(one cubic metre ) 

    

 
 
 
 
 
 
 
 
 
 
 
 
 

 

 



  

23 CODE NO.9.5.17.2   
  

  

Providing and fixing 30mm thick 
factory made commercial quality 
panel door shutters 
single/double leaf made from 
chemically (non leachable 
preservative) preservative 
treated (as per i.s. 401-1982) and 
kiln seasoned (as per i.s.1141 
and i.s.287) hard wood timber as 
per class `c' (i.s.1003-part-i) 
having styles and top rails 
100mm wide, lock rail 175mm 
and bottom rail 200mm wide with 
panelling of 9mm thick plywood 
commerical veneered on both 
faces bonded with b.w.p. type 
phenol  formal - dehyde 
synthetic resin confirming to  i.s. 
848-1974 shall apply. 10 

 

 

    Sqm 

 Sqm 

(one square metre ) 

      
  

24 CODE No.9.4.5.3P   
  

  

Providing and fixing panelled or 
panelled and glazed shutters for 
doors, windows and clerestory 
windows including black 
enamalled M.S.Butt hinges with 
necessary screws excluding 
panelling which will be paid 
separately - country wood 
(Padak) - 30mm. thick shutters.  1.20 

 

 

    Sqm 

 Sqm 

(one square metre ) 

    

 
 
 
 

 

 



 
 
 

  

25 CODE No.9.5.4P   
  

  

Providing and fixing panelling or 
panelling and glazing in panelled 
or pannelled and glazed shutters 
for doors, windows and 
clerestory windows (area of 
opening for panel inserts 
excluding portion inside grooves 
are rebates to be measured). 
Panelling for panelled or 
panelled and glazed shutters 
25mm to 40mm thick - country 
wood   1 

 

 

    Sqm 

 Sqm 

(one square metre ) 

      
  

26 CODE No.11.38   
  

  

White glazed tiles of minimum 
thickness 5mm in skirting risers 
of steps and dado on 12mm thick 
cement plaster 1:3 (1cement : 3 
sand) and jointed with white 
cement slurry and matching 
pigment etc.   10 

 

 

    Sqm 

 Sqm 

(one square metre ) 

   

 
 
 
 
 
 

  

 

 

 
 
 
 
 

 
 
 
 
   

 

 



 
27 

 
CODE No.11.84A 

  

Providing and laying in floors 
ceramic tiles of thickness not 
less than 6mm of size 30cm x 
30cm of premium quality make of 
Johnson / Regency / Naveen / 
Kajaria tiles of approved colour 
and design laid on 20mm thick 
cement mortar 1:4 (1 cement : 4 
sand) including grouting the 
joints with white cement and 
matching pigment etc., complete.  3 

 

 

    Sqm 

 Sqm 

(one square metre ) 

28 CODE No.16.89   
  

  

Providing wall black board with 
cement mortar 1:3(1cement :3 
sand) finishing with a floating 
coat of neat cement and black 
pigment mixed in the proportion 
1:2 (1 cement : 2 black pigment) 
and applying one coat of black 
board paint including 20mm 
thick cement plaster band 50mm 
wide in cement mortar 1:3 (1 
cement :3 sand)  3 

 

 

    Sqm 

 Sqm 

(one square metre ) 

29 CODE No.19.10A.1.1   
  

  

Providing and fixing stainless 
steel kitchen sink as per IS 13983 
with C.I. brackets and stainless 
steel plug 40mm including 
painting of fitting and brackets, 
cutting and making good the 
walls wherever required -Kitchen 
sink with drain board -510 x 
1040mm bowl depth 178mm. 1 

 

 

    No 

 No. 

(one Number) 



      
  

30 CODE No.9.80   
  

  

Providing and fixing M.S.round 
or square bars at required 
spacings in wooden frames of 
windows and clerestory 
windows. 17 

 

 

    Kgs. 

 Kg. 

(one kilogram) 

    

 
 
 
 

  

 

 

31 CODE No.9.87   
  

  

Providing 40x5mm flat iron hold 
fast 40cm long including fixing to 
frame with 10mm diameter bolts, 
nuts and wooden plugs and 
embeddings in cement concrete 
block 30x10x15cm 1:3:6 mix 
(1cement: 3 sand: 6 graded stone 
aggregate 20mm nominal size) 42 

 

 

    Nos. 

 No. 

(one number) 

      
  

32 CODE No.9.93.3   
  

  

Providing and fixing M.S.pressed 
butt hinges bright finished with 
necessary screws etc. complete-
75x47x1.70mm 8 

 

 

    Nos. 

 No. 

(one number) 

      
  

 
 
 

 
 
   

 

 



 
33 

 
CODE No.9.93.1 

  

Providing and fixing M.S.pressed 
butt hinges bright finished with 
necessary screws etc. complete - 
125x65x2.12mm 18 

 

 

    Nos. 

 No. 

(one number) 

  

  
 
   

 

 

34 CODE No.9.100.2   
  

  

Providing and fixing M.S.sliding 
door bolts bright finished or / 
and black enamelled, with nuts 
and screws etc. complete - 
250x16mm. 5 

 

 

    Nos. 

 No. 

(one number) 

 

    

 
 
 
 

  

 

 

35 CODE No.9.101.1.1   
  

  

Providing and fixing M.S.tower  
bolts (barrel type) with necessary 
screws etc. complete bright satin 
finished black stove enamelled - 
250 X 10 mm.  10 

 

 

    Nos. 

 No. 

(one number) 

  

  
 
 
 
 
 
   

 

 



 
 

36 CODE No.9.101.1.4   
  

  

Providing and fixing M.S.tower  
bolts (barrel type) with necessary 
screws etc complete bright satin 
finiished black stove enamelled 
100 x10mm. 4 

 

 

    Nos. 

 No. 

(one number) 

      
  

37 CODE No.9.104.1   
  

  

Providing and fixing M.S.handles 
conforming to IS:208 with 
necessary screws etc.complete -
125mm 12 

 

 

    Nos. 

 No. 

(one number) 

      
  

38 CODE No.9.105.5   
  

  

Providing and fixing M.s.hooks 
and eyes conforming to IS.207 - 
100mm 4 

 

 

    Nos. 

 No. 

(one number) 

      
  

39 CODE No.9.229   
  

  
Providing and fixing godrej nov-
tal lock-65mm size. 4 

  

    Nos. 

 No. 

(one number) 

      
  



40 CODE No.10.19   
  

  

Providing and fixing M.S.fan 
clamp type -I of 16mm dia m.s. 
bar bent to shape with hooked 
ends in R.C.C slabs during laying 
including painting the exposed 
portion of loop, all as per 
standard design complete 
flooring 3 

 

 

    Nos. 

 No. 

(one number) 

    

 
 
 
 
 
 
 

  

 

 

41 CODE No.11.4.2   
  

  

Cement concrete flooring 
1:2:4(1Cement:2Coarse sand 
:4graded stone aggregate) 
finished with a floating coat of 
neat cement including cement 
slurry. But excluding the cost of 
nosing of steps etc. complete 
40mm thick with 20mm nominal 
size stone aggregate. 27 

 

 

    Sqm 

 Sqm 

(one square metre ) 

      
  

 
 
 
 
 
 
 
 
 
 

 
 
 
 
 
 
 
 
 
   

 

 



 
42 

 
CODE NO. 13.16.2 

  

20 mm cement plaster finished 
with a floating coat of neat 
cement of mix - 1:4 (1 cement : 4 
fine sand). 2 

 

 

    Sqm 

 Sqm 

(one square metre ) 

      
  

      
  

43 CODE NO. 13.8.2   

  

  
12mm cement plaster of mix-1:4 
(1 cement ;4fine sand) 110 

  

    Sqm 

 Sqm 

(one square metre ) 

      
  

44 CODE NO. 13.9.4   

  

  

15mm cement plaster on the 
rough side of single or half wall 
of mix-1:6 (1cement : 6 fine sand) 110 

 

 

    Sqm 

 Sqm 

(one square metre ) 

      
  

45 CODE NO. 5.31.A   

  

  

Finishing the exposed surface of 
R.C.C work with 6mm thick 
cement mortar 1:3(1cement : 3 
sand) 60 

 

 

    Sqm 

 Sqm 

(one square metre ) 

    

 
 
 
 
 

 

 



 
  

46 CODE NO. 13.36.6   

  

  

Extra for providing and mixing 
water proofing material in 
proportion recommended by the 
manufacturers - 20mm cement 
plaster 1:4 (1cement:4 sand) 42 

 

 

    Sqm 

 Sqm 

(one square metre ) 

      
  

47 CODE NO. 13.72.1   

  

  

White washing with whiting to 
give an even shade-new work 
(three or more coats) 30 

 

 

    Sqm 

 Sqm 

(one square metre ) 

      
  

48 CODE NO. 13.73.2   

  

  

Colour washing such as green, 
blue or buff to given an even 
shade - new work(two or more 
coats) with a base coat of 
whiting 220 

 

 

    Sqm 

 Sqm 

(one square metre ) 

      
  

49 CODE NO. 13.81.1   

  

  

Applying priming coat-with ready 
mixed pink or grey primer of 
approved brand and manufacture 
on steel galvanised iron/steel 
works. 35 

 

 

    Sqm 

 Sqm 

(one square metre ) 



      
  

50 CODE NO. 13.82.2   

  

  

Painting with ready mixed paint 
of approved brand and 
manufacture in all shades to give 
an even shade - new wood work 
(two or more coats) 35 

 

 

    Sqm 

 Sqm 

(one square metre ) 

    

  
 
 
 
 
 
 

 

 

51 CODE NO. 13.81.3   

  

  

Applying priming coat with ready 
mixed zinc  chromate yellow  
primer of approved  brand  and 
manufacture on steel galvanised 
iron/steel works.             2.00 

 

 

    Sqm 

 Sqm 

(one square metre ) 

      
  

52 CODE NO. 13.82.1   

  

  

Painting with ready mixed paint 
of approved brand and 
manufacture in all shades to give 
an even shade - new steel work 
(two or more coats) 2.00 

 

 

    Sqm 

 Sqm 

(one square metre ) 

      
  

 
 

 
   

  



 
53 

 
CODE NO. 19.14.2 

  

Providing and fixing white 
vitereous china water closet 
squatting pan (Indian type) - 
Orissa pattern W.C. pan of size 
580 x 440mm.  1 

 

 

    No. 

 No. 

(one number ) 

      
  

54 CODE NO. 19.48.1.1B   

  

  

Providing and fixing UPVC waste 
and vent pipe including jointing 
by rubber gasket with PVC 
lubricant with slipring to be filled 
up including cutting and making 
good the walls wherever 
necessary -75mm dia. Outer 
diameter(4kg/sq.cm) 2.40 

 

 

    Rmt 

 Rmt 

(one running metre ) 

    

  
 
 
 
 
 
 
 
 
 
 
 

 

 

 
 
 
 
 
 
 
 
 
 

 
 
 
 
 
 
 
 
 
   

 

 



 
55 

 
CODE NO. 19.47.1 

  

Providing and fixing on 
wall/column face unplasticised - 
PVC(working pressure 
4kg/sqcm) soil and waste pipes 
conforming to IS:4985 including 
jointing with seal ring 
conforming to IS:5382 leaving 
10mm gap for thermal expansion 
-single socketed pipes 110mm 
diameter. 5 

 

 

    Rmt 

 Rmt 

(one running metre ) 

      
  

56 CODE NO. 19.67.2.1A   

  

  

Provind and fixing PVC terminal 
guard (vent cowl) with necessary 
lubricant and slip ring fixing 
complete -75mm 1 

 

 

    No 

 No 

(one number) 

      
  

57 CODE NO. 21.6.5   

  

  

Providing and laying non-
pressure NP2 class (light duty) 
R.C.C pipes with collars jointed 
with stiff mixture of cement 
mortar in the proportion of 
1:2(1cement : 2fine sand) 
including testing of joints etc. 
complete -450 mm dia. 1.50 

 

 

    Rmt 

 Rmt 

(one running metre ) 

    

 
 
 
 

 

 

 
 

 
   

  



 
58 

 
CODE NO. 21.40 

  

Constructing soak pit 1.20 x 1.20 
x 1.20m filled with brick bats 
including S.W. drain pipe 100 
mm diameter and 1.20m long 
completed as per standard 
design. 1 

 

 

    No. 

 No. 

(one number) 

59 CODE NO. 20.2.1.2   

  

  

Providing and fixing G.I.pipes 
complete with G.I. fittings and 
clamps, including cutting and 
making good the walls etc. 
(internal work) exposed on walls 
-20mm nominal bore (1.58 kg/m) 12 

 

 

    Rmt 

 Rmt. 

(one running metre ) 

      
  

60 CODE NO. 20.7.2   

  

  

Providing and fixing brass bib 
cock of approved quality - 20 mm 
nominal bore 3 

 

 

    Nos. 

 No. 

(one number) 

      
  

61 CODE NO. 20.87.2   

  

  

Provinding and fixing G.I.union 
in G.I pipe including cutting  and 
threading the pipe and making 
long screws etc. complete (new 
work). 20mm nominal bore. 

1 
No. 

 

  

 

 

No. 

(one number) 

 



 
 
 
 
 
 
 
 
SCHEDULE 'C' 
 

Tools and plants to be hired to the contractor  
 

 Sl.No. Description Hire charges per day Place of issue 

 (1) (2) (3) (4) 

 

SCHEDULE 'D' 

Extra schedule for specific requirements / documents for the work, if any 

SCHEDULE 'E' 

Schedule of component of materials, labour, etc. for escalation. ... NIL...  

CLAUSE 10 CC 

Component of materials – 

expressed as per cent. of total value of work  'X' ................%       Clause 10 CC deleted and 10 CA                                             

                                  introduced 

Component of labour – 

expressed as per cent. of total value of work 'Y' ................% 

Component of P.O.L. – 

expressed as per cent. of total value of work. 'Z' ................% 

SCHEDULE 'F' 

Reference to General Conditions of Contract. 

Name of work : Construction of Anganwadi Centre Buildings at K3 - Akkampet   in Karaikal  

Estimated Cost of Work      :  Rs.4,14,366/- 

Earnest  Money  : Rs.8,287/- 



Performance Guarantee  :  5% of the tendered value. 

Security Deposit  : 5 % of the tendered value. 

 

 

 

 

GENERAL RULES  & : Officer   inviting   tender The Executive Engineer,  

DIRECTIONS  Project Implementation Agency, Puducherry   

            Maximum  percentage   for  quantity   

                    of  items  of  work   to   be  executed   

  beyond which rates are to be determined 

  in accordance with Clauses 12.2 & 12.3..............% 
  (See below) 

Definitions : 

2 (v) Engineer-in-charge The Executive Engineer, 

                   Project Implementation Agency,   
  Puducherry   

2 (viii) Accepting Authority The Joint Project Director(Tech), 

  Project Implementation Agency,   
  Puducherry. 

2 (x) Percentage on cost of materials and  10% 
 labour to cover all overheads and profits. 

2 (xi) Standard Schedule of Rates Puducherry   Schedule   of   
                                                                                                     Rates of the year  2007-08   
  applicable  to Puducherry  
                                                                                                     Region. 
2 (xii) Department Project Implementation Agency. 

9 (ii) Standard   P.W.D.  Contract    Form  8  as  modified  and  Form   
 corrected up to date. 

 Clause I (i) time allowed for submission of performance guarantee from                                                           

                          the date of issue of letter of acceptance in days .15. days 

              (ii) maximum allowable extension beyond period as provided                       

                                                  (i) above in days ..07 days 

 Clause 2 

 Authority  for fixing compensation under The Joint Project Director(Tech),    

                                 clause 2 Project Implementation Agency,   

  `Puducherry. 



 Whether Clause 2A is applicable   Yes    

 ..........................................................  

 Clause 5 

Para (i) Time allowed for execution of  work.  3 (three) Months Including Monsoon period. 

Para   (ii) Authority   to  give  fair  and  reasonable  The Joint Project Director(Tech), 

    extension of time for completion of work. Puducherry 

 

Clause 7 

 Gross  work to be done together with net  4,14,366/- 

 payment / adjustment   of  advances  for 

 material collected, if any, since the last 

 such  payment for being eligible to interim 

 payment. 

Clause 10cc Clause 10cc to be applicable in contracts   18 months 

 into stipulated period of completion 

 stipulated period of completion exceeding  

 the period as shown in the next colum  

Clause 11 

 Specifications  to be followed for execution  C.P.W.D. specifications 1996, Vol-I &                                           

VI of 2002, of works.BIS,MOST, IRC & 

CPHEEO           specifications  andmanuals 

(With correction slips and  subsequent  

publications) 

Clause 12 

12.1.2 (iii) Schedule of rates for determining rates  Puducherry Schedule of Rates for the  12.1.2(i) & (ii).                                                                               

                                                                                   year 2007-08 for additional, altered                                                                                                    

                                                                                    or substituted items that cannot be                                                                     

                                                                                     determined under applicable to                                                                           

                                                                                                                       Puducherry region. 

12.1.2. (iv) Plus/Minus the % over the rate entered 30 % building works 

 in the schedule of rates. 

12.1.2(v) A Deviation limit beyond which 30% other than foundation for 
 sub-clauses (i) to (v) shall not apply and     building works. 100% for  
 Clauses 12.2 & 12.3 shall apply. foundation works 

12.1.2 (v) B  (a) Limit for value of any item of any individual ............... % 



 trade beyond which sub-clauses (i) to 
 (v) shall not apply and Clauses 12.2 and 

 12.3 shall apply. 

12.2&12.3.Deviation limit beyond which clause12.2&12.3 shall apply for(i)building works - 30%    

12.5 Deviation limit beyond  which clause 12.2 and 12.3 shall apply for   

                        (i) for maintanance work , building work of time bound and emergency nature 50 %                      

   (ii) for foundation work 100 %           

Clause 16 Competent Authority for deciding reduced  The Joint Project Director, PIA,   

 rates.  Puducherry 

Clause 36 (i) Minimum qualifications and experience ........................................................... 

 required for Principal Technical 

 Representative. 

                  (a)    For works  with  estimated  cost  put to                  

         tender–      

 (i) Rs. 10 lakhs for civil works  Graduate or retired A.E. 

 (ii) Rs. 5 lakhs for Elec./Mech.  possessing at least recognized 

  works.  Diploma. 

 (b) For works  with  estimated  cost  put to 

  tender– 

 (i) more than Rs. 5 lakhs but less 

  than Rs. 10 lakhs for civil works. 

 (ii) more  than  Rs. 1  lakh but less  Recognised Diploma holder 

  than Rs. 5 lakhs for Elec./Mech. 

 (c) Discipline to which the Principal Technical Civil / Elec. / Mech. 

  Representative should belong. 

 (d) Minimum  experience  of  works 5 Years 

 (e) Recovery to be effected from the  Rs. 4,000 p.m. for Graduate 

  contractor  in  the  event  of not filling Rs. 2,000 p.m. for Diploma holder 

  provision of Clause 36 (i). 

Clause 36  Contractors Superintendence, Supervision, Technical staff & Employees 

 (i) The contractor shall provide all necessary Superintendence during executiion  of the work and all 

along thereafter as may be necessary for proper fulfilling of  the obligations under the contract. 

The contractor shall immediately after receiving letter of acceptance of the tender and  before 

commencement of the work, intimate in writing to the Engineer-in-charge the  name(s), 



quaalifications, experience age, address(s) and other particulars alongwith  certificates of the 

principal technical representative to be in charge of the work and  other technical representative 

(s) who will be supervising the work.  Minimum requiremnt of such technial representative and the 

qualifications and experience shall not be lower than the specified Schedule'F'.  The Engineer-in-charge 

shall within three days of reciept                                         

 

 

of such communciation intimate in writing his approval or otherwise of such representative(s) are 

otherwise such representative(s) to the contractor any such approval may at any time be 

withdrawn and in case of such withdrawal the contractor shall appoint another such 

representative(s) according to the provisions of this clause.  Decision of the tender accepting 

authority shall be final and binding on the contractor  in this respect.  Such a principal technical 

representative(s) and other technical representative(s) shall be appointed by the contractor soon 

after the receipt of the approval from Engineer-In-Charge and shall be available at site before start 

of work. 

All the provisions applicable to the principal technical representative under the Clause will also be 

applicable to other technical representative(s).  The principal technical representive and other 

technical representative(s) shall be present at the site of work for supervision at all times when any 

construction actvity is in progress and also present himself / themselves, as required, to the 

Engineer-in-charge and or his designated representative to take instructions.  Instructions given to 

the principal technical representative or other technical representative(s) shall be deemed to have 

the same force as if these have been given  to the contractor.  The principal technical 

representative and other technical representaive(s) shall be actually available at site fully during all 

stages of execution of work, during recording / checking / test checking of measurements of works 

and whenever so required by the Engineer-in-Charge and shall also note down instruction 

conveyed by the Engineer-in-charge or his designated representative(s) in the site order book and 

shall affix his / their signature in token of noting down in the  instructions and in token of 

acceptance of measurements / checked measurements /test measurements.  The 

representative(s) shall not look after any other work.  Substitutes duly approved by Engineer-in-

charge in similar manner as aforesaid shall be provided in the event of absence of any of the 

representative(s) by more than two days. 

If the Engineer-in-charge whose decision in this respect is final and binding on the contractor is 

convinced that no such technical representative(s) is / are effectively appointment or is/are 

effectively attending are fulfilling of this clause, a recovery (non-refundable) shall be effected from 

the contractor as specified in Schedule 'F' and the decision of the Engineer-in-charge as recorded 

in the site order book and measurements recorded  checked / test checked in Measurement books 

shall be final and binding on the contractor.  Further if the contractor fails to appoint suitable 

principal technical representative and / or other technical representative(s) and if such appointed 

persons are effectively present or are absent by more than two days without duly approved 

substitute or do not discharge their responsibilities satisfactorily, the Engineer-in-charge shall have 



full powers to suspend the execution of the work until such date as suitable other technical 

representative(s) is / are appointed and the contrator shall be held responsible for the delay so 

caused to the work.  The contractor shall submit a certificate of employment of the technical 

representative(s) alongwith every on account bill / final bill and shall produce evidence if at any 

time so required by the Engineer-in-Charge.    

  

 

Modified provision Schedule: 

"Requirment of Technical Representative(s) and Recovery Rate 

 
Rate at which recovery shall 
be made from the contractor 
in the event of not fulfilling 
provision of Clause 36(i) 

Sl. 
.No. 

Minimum 
Qualification of 

Technical 
Representative 

Descipline Designation 
(Principal 

Technical / 
Technical 

representative) 

Minimum  
experience 

Number 

Figures Words 

 

1 

 
Degree 

 
Civil Engg. 

 
Principal 
Technical 

 
5 Years 

 

1 

 
Rs.15,000/p.m 

 
Rupees 
fifteen 

thousand per 
month 

 

2 

 
Degree or 
Diploma 

 
Civil Engg. 

 
Technical 

representative 

 
Nil  or 

5 Years 

  
Rs.10,000/p.m 

 
Rupees ten 

thousand per 
month 

 

Clause 42 (i) (a)   Schedule / Statement  for 

  determining theoretical quantity 

  of  cement  and bitumen on the 

  basis of Delhi Schedule of Rates       

  1993 printed by C.P.W.D  

 (ii) Variations   permissible  on   

  theoretical quantities. 

(a)Cement for works with estimated  3 % plus / minus   

  cost  put  to tender not  more  

  than Rs. 5 lakhs. 

  For works  with  estimated  cost  2 % plus / minus 

  put to tender more than Rs. 5 lakhs. 

 (b) Bitumen all works  2.5% plus only and nil on minus 

    side. 



 (c) Steel  reinforcement and structural  2 % plus / minus 

  steel sections for each diameter, 

  section and category. 

 (d) All other materials  Nil 

Clause 47  
During the course of contract period, deduction of 'CESS' to provide Social security 
and various welfare benefits through the Pondicherry Buildings and other construction 
Worker's Board under section18 of the building and other construction workers Cess 
collection (RECS) Act, 1996 shall  made at the rate of 1% (one percent) of the Gross 
Amount of each bill or as per the advice of the Society.  
 

RECOVERY  RATES  FOR QUANTITIES  BEYOND  PERMISSIBLE  VARIATION 

 Sl. Description of item Rates in figures and words at which recovery shall be made 
 No.    from the contractor 

   Excess beyond Less use beyond 
   permissible the permissible 
   variation variation 

 (1) (2) (3) (4) 

 1. Cement 

 2. Steel reinforcement 

 3. Structural sections             Nil 

 4. Bitumen issued free 

 5. Bitumen issued at 
  stipulated fixed price 

 

 

 

 

 

 



 

 

 

 

 

 

GENERAL CONDITIONS           

 (1)  The work shall in general be carried out in accordance with CPWD specifications for works in 

Delhi 1996 Volume I to VI  of 2002 with correction slips and issued from time to time. Revised CPWD 

specification 2002 for cement mortar, cement concrete and RCC. 

(2)  However if the said specifications differ from those given in the description of any 

particular item in the schedule of quantities and specifications stipulated herein, the latter shall 

prevail. 

(3)  If the detailed description of any particular item in the schedule of quantities and 

specifications finally accepted  by the Project Implementation Agency differs from the particular 

specifications given hereunder, the former shall prevail to the extent applicable. 

(4)  If the particular specifications given hereunder differs from I.S. code provision, in any respect, the 

former shall prevail. 

(5)  Wherever any reference to any Indian standard specification occurs in the documents relating to 

this contract the same should be inclusive of all amendments issued thereto or revision thereof if any, up to 

the date of receipt of tenders. 

(6)  Conditions involving any financial implications other than those covered in the schedule of 

quantities will not be entertained and such tenders are liable to be rejected. 

(7)  When working near existing structures, care shall be taken to avoid any damage to such 

structures, any such damage caused intentionally or unintentionally shall be restored to original and or 

acceptable condition and to the satisfaction of the Engineer-in-charge.  

(8)  The contractor shall given to the Municipality, Police and other authorities all notices etc.,  that 

may be required to be given as per law and obtain all requisite licenses for temporary obstructions, 

enclosures and pay all fees, taxes and charges which may be leviable on account of the operations during the 

execution of the contract. No extra claim of the contractor will be entertained by the department on this 

account. 



(9)  Other agencies doing works related to this project may also simultaneously execute the works and 

the contractor shall co-ordinate and co-operate with them as found to be necessary at no extra cost. 

 

 

 

 

 

 

(10)  Any cement slurry or lime mortar or any combination thereof or water proofing material required for 

continuation from old work is demand to have been in built in the relevant items themselves and nothing extra shall be 

paid for the same. 

 

(11)  Unless otherwise specified in the schedule of quantities the rate for all items of the work shall be 

considered as inclusive of pumping out or bailing out water if required for which not extra payment  will be made. This will 

include water encountered from any source as rains, flood, subsoil water table being high due to any other cause 

whatsoever. 

         EXECUTIVE ENGINEER  

         PROJECT IMPLEMENTATION AGENCY 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

 

CONDITIONS FOR ISSUE OF MATERIALS 

The materials shall be issued at the place of delivery as mentioned in Schedule 'B'.  If these are 

delevered at any other sites the differences due to cortage will be adjusted accordingly.  The contractor shall 

have to cart at his cost the materials to the site fo work as soon as these are issued.  The materials shall be 

issued between the working hours and as per rules prevails in the stockyard of the materials as frammed from 

time to time.   

The contractor shall bear all incidental charges for cartage, storage and safe custody of materials.  No 

reimbursement of the expenses will be made by the Project Implementation Agency. 

The contractor shall construct suitable godown at the site of work for storing the materials safe against 

damage of sun, rain,  dampness, fire, theft etc. He shall also employ necessary watch and ward 

establishment for the purpose. 

Cement bags shall be stored in separate godown with pucca floor weather proof roofs and walls. Each 

godown shall be provided with a single door with two locks. The keys of one lock shall remain with the 

Department Junior Engineer-in-charge of the work and that of the other lock with authorised agent of the 

contractor at the site of work so that the cement is removed from the godown accordingly to the daily 

requirements with the knowledge of both the parties. 

The cement shall be stocked on proper floors consisting of two layer of dry bricks laid on well 

consolidated earth at a level of  at least 0.3 metres above ground level. These stocks shall be in rows of  2 

and 10 high with a minimum of 0.6 metre clear space all round. The bags would be placed horizontally 

continuous in each line as shown in the sketch at page 398 of C.P.W.D. specification 96 Vol I. 

The day to day receipts and issue accounts of cement shall be maintained by the Junior Engineer-in-

charge and signed daily by the contractor or his authorised agent. 

 

 

 

 

 

 



 

MATERIALS OBTAINED FROM DISMANTLEMENT 

I.  The contractors, in course of  their work, should understand that all materials (e.g. stone and other 

materials) obtained in the work of dismantling, excavation etc. will be considered Project Implementation 

Agency's property and issued to the contractor (if they require the same for their own use) at rates approved 

by Project Implementation Agency. If these materials are not required by them,  they will disposed off to the 

best advantage of Project Implementation Agency. 

  DELAY IN OBTAINING MATERIALS BY THE PROJECT IMPLEMENTATION AGENCY 

II.  Owing to diff iculty in obtaining certain materials in the open market, the Project 

Implementation Agency have undertaken to  supply materials specified in Schedule 'B' of the 

tender form at rates stated therein. There may be delay in obtaining the materials by the Project 

Implementation Agency  and the contractor is, therefore required to keep himself in touch with the 

day to day position regarding the supply of materials from the Engineer-in-charge and to so 

adjust the progress of the work that their labour may not remain idle nor may there be any 

other claim due to so arising from delay in obtaining the materials. It should be clearly 

understood that no claim whatsoever shall be entertained by the Project Implementation Agencyon 

account of delay in supplying materials. 

III.  M.S. or deformed bars shall be issued in lengths as available in stores. M.S. or 

deformed bars shall be issued in straights or in coils as available and nothing extra shall be 

payable for straightening the bars. The bars issued in available lengths shall be cut to the 

required lengths and nothing extra shall be payable for the same. 

IV.  The contractor shall have to deposit the approved paints of required colour and 

shade as per actual requirements of the work to be done with the Engineer-in-charge at the 

Project Implementation A g e n c y 's store at the site of work. 

The contractor shall be responsible for the water proofness of the roof for one full 

monsoon season after the date of completion. He shall rectify the defect noticed after due 

intimation in writing is given by the Engineer-in-charge failing which, Engineer-in-charge shall 

get the defects repaired at the contractor's risk and cost. 

 

 

 



WATER SUPPLY AND SANITARY  WORK 

V.  The contractor shall engage licensed plumber for the work and get the materials 

tested by the PWD authorities whenever required at their own cost. The work shall be carried 

out according to the PWD Bye-laws and the contractor shall produce necessary certif icate from 

PWD authorities after completion of work. 

VI.  The contractor shall have to deposit water proofing compound as per the actual 

requirements for the water proof ing job with the Engineer-in-charge at the Project Implementation Agency 

stores at the site of work. 

The water proof ing compound will be issued to the contractor from time to time according to his 

requirements for the work in the same manner as the issue of materials stipulated to be issued through 

the Society. 

INCONVENIANCE TO PUBLIC  

VII.  The contractor shall not deposit materials on any site which will seriously inconvenience to the public. The 

Engineer-in-charge may require the contractor to remove any materials which are considered by him to be a danger or 

inconvenience to the public or cause them to be removed at the contractor's cost. 

VIII.  Any damage to work resulting from rains or from any other cause until the work is taken over by the Society 

after completion will be made good by the contractor at his own cost. 

IX.  The contractor shall deposit royalty and obtain necessary permit for supply of sand, HBG metal, red earth, 

etc.  from local authorities. 

X.  The contractor shall get himself acquainted with the nature and extent of the work and satisfy himself about 

the availability of quarry and of  kiln for collection and conveyance of materials required for the construction. The 

contractor's quoted rate should take into account all these factors and will not be allowed and extra lead for collection 

and conveyance of materials for any reason whatsoever. 

XI.  The contractor will be permitted to set up labour camp only before a week from the commencement of work 

and not exceeding fifteen days after the completion of the work. 

XII.  The contractor shall conform to the provision of any Government Acts which relate to works and to the 

regulations and bye-laws of any local authorities. The contractors shall give all notices required by the said Acts or Laws 

etc., pay all fees payable to such authorities and allow for these contingencies in his tendered rates including fees for 

encroachments, costs of restoration etc., and all other fees payable to the local authorities. 

 



 

XIII.  Where surplus earth of a suitable quality exists at the site of work, the contractor shall be allowed to use the 

same free of cost making mud mortar, for masonry and for laying mud terracing over the roof. The Engineer-in-charge 

shall be the final authority to decide whether the earth obtained from excavating is surplus or not. 

The surplus earth excavated which is beyond the requirement of  Project Implementation Agency  works, may be 

allowed by the Executive Engineer to be disposed of by the contractor on his own or to sell the surplus earth to private 

parties at his discretion, but nothing extra will be paid for carriage or disposal of the surplus earth, if the same is not 

required for Project Implementation Agency works. 

Wherever fine sand has been mentioned in the schedule of quantities, it should be conforming to the grading 

Zone–IV or  Zone–V as mentioned in the C.P.W.D. specifications. 

XIV.  Concrete will be mixed with mixers either operated by hand or mechanical. 

XV.  The contractor shall not employ women and men below the age of 18 on the work of painting with products 

containing lead, in any form wherever men above the age of 18 are employed on the work of lead painting, the following 

principles must be observed for such use : 

 (a) White lead sulphate or lead, of products containing these pigments shall not be in   

  painting operation except in the form of paste or of paint ready for use. 

 (b) Measures shall  be  taken in order to  prevent danger  arising from application of paint   

  in the form of spray. 

 (c) Measures shall  be  taken wherever practicable against danger arising from dust caused  

  by dry rubbing down and scraping. 

 (d) Adequate facilities shall be provided to enable working painters to wash during   

  and on cessation of work. 

 (e) Overalls shall be worn by working painters during whole of the working period. 

 

 

 

 

 



 

 (f) Suitable arrangements shall be made to prevent clothing put off during working hours   

  being soiled by painting materials. 

 (g) Cases  of  lead  poisoning  and  suspected  lead  poisoning  shall  be  notified and shall  

  be subsequently verified by a medical team appointed by the competent authority. 

 (h) The Society may require when necessary, a medical examination of workers. 

 (i) Instructions with regard to the special hygienic precautions to be taken in the painting   

  trade shall be distributed to working painter. 

The standard sectional weights referred to as standard tables in para 5.33.3. in specifications for work 1977 Vol-I 

of 2002 to be considered for conversion of length of various sizes of M.S. bars and tor steel bars into weight are as 

under :– 

 Size Weight Size Weight 

 (Diameter) Kg/m (Diameter) Kg/m 

 mm  mm 

 (1) (2) (3) (4) 

 6 0.222 25 3.855 

 8 0.395 28 4.836 

 10 0.617 32 6.316 

 12 0.888 36 7.994 

 16 1.579 40 9.869 

 18 1.999 45 12.490 

 20 2.467 50 15.424 

 22   2.985 



 

 

Issue of steel diameter above 10 mm will be regulated on sectional weight basis, weight being calculated with 

the help of the above tables. However, for bars M.S./Tor steel up to and including 10 mm the following procedure shall 

be adopted. The average sectional weight for each diameter shall be arrived at from samples from each lot of steel 

received at site. The actual weight of steel issued shall be modified to take into account the variations between the actual 

and the standard co-efficients given above and the contractor's account will be debited by the cost of this modified 

quantity only. The discretion of the Engineer-in-charge shall be final for the procedure to be followed for determining the 

average sectional weight of each lot. Quantity of each diameter of steel received at site of work each day will constitute 

one single lot for this purpose. 

ADDITIONAL CONDITIONS 

1.  The rate for all items of work shall unless clearly specified otherwise include cost of all labour, materials and 

other inputs involved in the execution of item. 

2.  (a)  For the purpose of recording measurements and preparing running account bills, the abbreviated 

nomenclature enclosed with the standard form shall be adopted. The abbreviated nomenclature shall be taken to cover 

all the materials and operations as per the complete nomenclature of the relevant items in the agreement  and other 

relevant specifications. 

(b)  In case of extra and substituted items of work for which abbreviated nomenclature is not provided in the 

agreements, the full nomenclature of items shall be reproduced in the measurement books and bill forms for running 

account bills. 

3.  For all doors and windows, whether factory made or otherwise, cleats and rubber buffers 30 mm dia. shall be 

provided as directed by the Engineer-in-charge and the rate for the shutter item shall include the cost  of providing such 

wooden cleats and buffers. 

4.  For those doors where hydraulic door closer is provided only wooden cleats need not be provided and no 

reduction in rate shall be made for the same. 

5.  The particle board shutter shall be provided with teak wood lipping (beading) at the edges to which hinges are 

fixed, without  any extra cost. 

 6.  For works where items of aluminium doors, windows etc., are specified,  the grade of anodic coating to be 
provided in accordance with Table I of IS : 1868-1968 together with reference to IS : 5523-1969. 

 

 



 

7.  Where hydrated lime is available, this can be used on the works and the places where hydrated         lime is 

not available, lime concrete will be prepared the traditional method of slaking the lime, preparing the lime putty etc. 

 

8.  (a)  Tendered rates are inclusive of all taxes and levies payable under the respective  statutes. However,  

pursuant to the Constitution (46th Amendment) Act, 1982, if any further tax or levy is imposed by the statute, after the 

date of receipt of tenders, and the contractor thereupon necessarily and properly pays such taxes/levies, the contractor 

shall be reimbursed the amount so paid provided such payment, if any, is not, in the opinion of the Engineer-in-charge 

(Whose decision shall be final and binding) attributable to delay in execution of work within the control of the contractor. 

(b)  The contractor shall keep necessary books of accounts and other documents for the purpose of this 

condition as may be necessary and shall allow inspection of the same by a duly authorised representative of  Project 

Implementation A g e n c y  and further shall furnish such other information / document as the Engineer-in-

charge may require. 

                  a). Material           75% 

                   b). Labour                        25% 

            c). P.O.L                NIL 

                                            100% 

(c)  The contractor shall within a period of 30 days of imposition of any further tax or levy pursuant to the 

Constitution (46th Amendment) Act, 1982 give a written notice thereof to the Engineer-in-charge pursuant to this 

condition, together with all necessary information relating therein. 

9.  Stipulated materials shall be issued for use at site of work for all the item where such materials are required. 

For factory made products like precast cement tiles, precast hollow concrete blocks, precast foam concrete blocks, 

precast RCC pipes etc., stipulated materials shall not be issued. 

10.  While execution of the work, the contractor shall  in such a way that the normal functioning of the premises 

is not disturbed. 

11.  Any damage done to the existing structure while dismantling execution of the work shall be made good by 

the contractor at claim shall be made would by the contractor at his own cost and no extra claim shall be entertained on 

this account. 

12. The item of Antitermite treatment shall be executed through as specialised firms. 

 

 



 

CONDITIONS FOR STEEL : 

13. The contractor shall make his own arrengements to provide the steel Thermo Mechanical Treated (TMT) 

required for the work from SAIL/IISCO/TISCO/VISAC STEEL PLANT and produce the paid voucher to the Engineer-in-

charge. The materials so procured shall be got tested before use. 

 14. The contractor  shall procure 43 grade cement of ordinary Portland Cement (OPC) having ISI mark and 
stores it in the site godown as per the guidelines specified in the CPWD specification 1996 Vol-II under double lock 
system. The paid voucher of the cement procured shall be produced to the Engineer-in-charge. The cement procured 
shall be got tested before use.  

 

 15.  The contractor shall make his own arrangements to provide the bitumen required for the work from approved 

public sector, refineries such as IOC, BP, HPL etc., and produce the paid voucher to the Engineer-in-charge. The 

materials so procured shall be got tested before use. 

16.  Necessary test certificates should be produced from the approved laboratory for the quality of materials. 

17.  Defective materials will be rejected and the same have to be reparably by the contractor at his own cost. 

18.  Original purchase vouchers should be produced at the time of receipt of materials and at the time of 

verification by the Engineer-in-charge. The name of contractor, name of work and agreement number should be clearly 

noted in the original vouchers. 

19.  The test specimens shall be provided at free of cost by the contractor. 

20.  As per circular No. 339/PW/EE(D)/F.No. 213/02/03, dated. 10-10-02. of P.W.D., Puducherry. The cost of 

samples and all other incidental charges such as packaging transportation to the laboratory,  etc., shall also be borne by 

the contractor.  The testing fee shall be paid by the Engineer-in-charge if the materials pass the test. 

21.  The test for cement has to be conducted for every 1000 bags or part. The test for steel has to be conducted 

for every consignment of 20 ton or part thereof for each size/dia. 

 

 

 

 

 

 

 

 

 

 



 

ADDITIONAL CONDITIONS - II 

ADOPTION OF PSR ABREVATED NOMENCLATURE - 2002 

 As per Chief Engineer P.W.D.’s Circular No. 378/PW/EE(D)/AE(C)/F. No. 286/2002-03 dated 30-10-2002 the 

Pondicherry Schedule of Rates Abbreviated Nomenclature 2002 for buildings and road works shall be adopted in the 

recording of measurements and preparation of running account bills, etc., wherever applicable as per CPWD Manual Vol. 

II, Para 7.14.1 to 7.14.6.  

Particular Specifications  

1.The work executed shall be measured as per metric dimensions given in the schedule of quantities. 

          The FPS units wherever indicated in the drawings are for guidance only. 

2.  Unless otherwise specified, all the rates quoted by the contractor shall be for items of work at all levels and 

heights of the building. 

3.  The work shall be executed as per the C.P.W.D. specifications 1977 Vol.I and Vol.II (with correction slips and 

subsequent publications). In case of discrepancies between the specifications of a particular item as indicated in the 

C.P.W.D. specifications mentioned above and as indicated in the nomenclature of the item the latter shall prevail. 

4.  All stone aggregate, sand etc., shall be obtained only from quarries or other sources approved by the 

Engineer-in-charge. 

5.  The grading of sand to be used for mortars and concrete shall be determined at the site of work by the 

Engineer-in-charge and sand conforming to these gradings only shall be used on the work. 

6.  Necessary washing, screening, etc., of metal and sand shall be done at site as per requirements of the 

Engineer-in-charge. 

7.  Bricks shall have crushing strength of class designation. 

8.  The work of water supply and internal sanitary installations and drainage shall be carried out as per bye-laws 

of the local Municipal body. 

9.  All manufactured materials used on the work shall have ISI mark. In case of materials for which no 

manufacturer has been licensed to manufacture the materials with ISI marking, the material shall conform to the 

provisions of C.P.W.D. / MOST / IRC / CPHEEO specifications or the ISI code (in the absence of C.P.W.D. specifications 

or other specification mentioned above for any particular material). In the case of all materials, tests shall be conducted 

to ensure that they conform to the specifications of codes mentioned above. 

10.  All materials which are to be tested before use on the work should be procured at least 2 months before use 

on the work so that enough time is available for testing them before they are actually used. 

 

 



 

 

11.  The cost of samples and all other incidental charges such as packing, transportation to the laboratory etc., 

shall be borne by the contractor. The testing fee, shall be paid by the Engineer-in-charge if the material passes the test. 

12.  The architectural drawing nos. based on which the work is to be executed are available with the Engineer-in-

charge and can be inspected by the prospective tenderers up to the date of receipt of tenders at his office during working 

hours.Use and testing of all the manufactured materials used in the work shall be regulated as per correction slip No. 42 

of C.P.W.D. specifications 1996 Vol.–I. 

13.  Before receiving final payment for the work, contractor shall give an undertaking to the effect that at his own 

cost, he will rectify the defects in walls, roof like leakage, cracks etc. which may come to light during the first monsoon 

after the completion of the work and for this purpose part of the security deposit which may be deemed reasonable by 

the Engineer-in-charge shall be retained till the first monsoon is over as security against the contractor's failure to act 

upon the undertaking. This undertaking and consequent retention of part of the security deposit shall not invalidate the 

contract. 

The timber to be used on the work shall be of first class wood of species mentioned in the particular item. The 

timber shall be kiln seasoned as per B.I.S. 1141 - 1973 and shall be treated with non-leachable type preservative by 

vacuum pressure method as per B.I.S. 401 - 1982. 

FACTORY  MADE  PANELLED  SHUTTERS  FOR  DOORS 

14.  The shutters shall be fabricated generally as per I.S. 1003 (Part I) 1977 and as per Architect's drawings. The 

timber to be used shall be of first class  wood of species mentioned in the particular item which shall be kiln seasoned 

and preservative treated. The panels shall be as specified in the item number. Samples of shutters shall be got tested as 

per I.S. 1003 (Part I) - 1977. The rate quoted for the item shall include the element of cost of shutter to be sent for testing 

and no claim on this account shall be entertained at a later date. 

15.  Pressed clay tiles to be used on the work shall conform to I.S. 2690 (Part I) 1975. However, the water 

absorption of the tiles when tested by the method described in the Appendix 'A' of the said I.S. 2690 (Part I)  1975 shall 

not exceed 18% (Eighteen per cent.) 

16.  Shahabad stone slabs, marble slabs etc. on treads and risers of steps and shelves shall be in single pieces. 

 

 

 

 

 

 



 

P.V.C.  PIPES  INTERNAL  WORK  AND  EXTERNAL  WORK 

17.  The specification in respect of laying and jointing rigid P.V.C. threaded pipes both internal and external shall 

be as per para 19.7.1 to 19.7.7 and 19.9.1 to 19.9.2 of C.P.W.D. specification 1996 Vol.II. The rigid P.V.C. threaded 

pipes shall confirmed to relevant  ASTM standard and shall be ORIPLAST or equivalent. 

18.  Wherever RCC walls, fins and facias are monolithic the portion of RCC are to be measured as per the 

sketch attached in page No. .......................... 

The top surface of the RCC roof slab shall be screeded to be uniform when the concrete is green, so as to have 

proper bond with the roof treatment. Nothing extra shall be paid on this account. 

19.  For aluminium doors, fixed glazing, fixed windows, sliding windows, lower type ventilators and partitions etc. 

all aluminium sections shall be to the required size, thickness and weight as shown in the relevant Architect's Drawings. 

20.  The weight of stays given in para 9.23.20 of C.P.W.D. specification 1996, Volume I shall be for cast brass 

stays only. 

The weight of mild steel and Anodized aluminium stays shall be as follows :— 

 Casement stays Mild steel with Anodized aluminium 

 (Straight peg tolerance of plus with tolerance of 

 type) or minus % plus or minus % 

 (a) 300mm long                                     0.13 kg./each                                     0.06 kg./each 

 (b) 250mm long                                     0.10 kg./each                                     0.05 kg./each 

 (c) 200mm long                                         –                                                    0.04 kg./each 

  The casement window fasteners                                                               0.155kg/each 

   

 

 

 

 

 

 

 

 

 

 



 

FORM OF PERFORMANCE SECURITY 

 BANK GUARANTEE BOND 

In consideration of  the Project Implementation A g e n c y  (hereinafter called "The P I  A") having 

agreed  under the terms and conditions of agreement No. ..............................dated ..................................................... 

made between ................ and ........................................... (hereinafter called "The said contractor(s)" .............. for the 

work (hereinafter called the "said agreement") having agreed to production of a irrevocable Bank Guarantee for Rs. 

............... (Rupees ................................  only) as a security/guarantee from the contractor(s) for compliance of his 

obligations in accordance with the terms and conditions in the said agreement. We ..................... (hereinafter referred to 

as "the Bank") hereby (indicate the name of the Bank) undertake to pay to the P r o j e c t  

I m p l e m e n t a t i o n  A g e n c y  an amount not exceeding Rs. .......................... 

(Rupees ..................................................... only) on demand by the Society. 

2.  We................................................................................ do hereby undertake to pay the amounts due 

......................... (indicate the name of Bank) and payable under this guarantee without any  demur, merely on a demand 

from the Project Implementation Agency stating that  the amount claimed is required  to meet  the recoveries due or likely  

to  be due from the said contractor(s). Any such demand made on the Bank shall be conclusive as regards the amount 

due and payable  by  the bank  under this guarantee. However, our  liability  under this guarantee  shall  be  restricted  to  

an  amount not exceeding Rs..................................... (Rupees ................................ only). 

 

3.  We, the said bank further  undertake to pay to the Project Implementation Agency  any money so demanded 

not  withstanding any  dispute or disputes raised by the contractor(s) in any suit or proceeding pending before any  Court  

or Tribunal  relating  thereto, our liability  under  this  present  being absolute  and  unequivocal. The  payments  so made 

by us  under  this bond shall  be  a  valid  discharge  of our  liability  for  payment  thereunder  and  the  contractor(s) 

shall have no  claim  against  us  for  making  such  payment. 

 

4.  We....................................................... further agree that the guarantee herein                      

  (indicate the name of Bank)  

contained shall remain in full force and effect during the period that would be taken for the performance of the said 

agreement and that it shall continue to be enforceable till all the dues of the Project Implementation Agency under or by 

virtue of the said Agreement have been fully paid and its claims satisfied or discharged or till the Project Director 

 

 

 

 

 

 

 



 

on behalf of the Project Implementation Agency certified that the terms and conditions of the said agreement 

have been fully and properly carried out by the said contractor(s) and accordingly discharges this guarantee. 

5.  We.................................................................... further agree with the Project Implementation  

            

Agency that 

   (indicate the name of the bank) 

the Project Implementation Agency shall have the fullest liberty without our consent and  without affecting in 

any manner our obligations hereunder to vary any of the terms and conditions of  the said agreement or to 

extend time of performance by  the said contractor(s) from time to time  or to postpone for any time or from  

time to time any of the powers exercisable by the Project Implementation Agency against  the said 

contractor(s)  and to for-bear  or  enforce  any of  the  terms and conditions  relating  to  the  said  agreement  

and  we  shall not  be  relieved  from  our  liability  by  reason  of  any  such variation, or extension being 

granted to the said contractor(s) or for any  bearance  act or omission on the part of the Project 

Implementation Agency  or any indulgence  by the Project Implementation Agency  to the said contractor(s) or 

by any such matter or thing whatsoever which under the law  relating to sureties would, but for this provision, 

have effect of  so relieving us. 

 

6.  This guarantee will not be discharged due to the change in the constitution of  the Bank  or  the  

contractor(s). 

 

7.  We........................................... lastly  undertake not to revoke this guarantee  except  

               (indicate the name of the  Bank)  

with  the  previous  consent  of  the  Society  in  writing. 

 

8.  This  guarantee  shall  be  valid  up  to............................unless extended on demand by the Project 

Implementation Agency.  Not withstanding anything mentioned above, our liability against this guarantee is 

restricted to  Rs............................(Rupees....................................................................only) and unless a claim 

in  writing is lodged with us within six months of  the date of expiry or the extended date of expiry of this 

guarantee all our liabilities under this guarantee shall stand discharged.        

 

 

                                                                                                        

Dated     the............................................day of .................. 

 



 

AFFIDAVIT 

(To be taken by the contractor on a non-judicial stamp paper before a First Class Magistrate) 

I/We  have  submitted  Bank  Guarantee  for  the  work........... .. ... .. ... . ... ... .(name of work) 

in letter  No. .......... .. . ... ... .. ... .. ...dated.......... ... ... .. ... .. ... .. .. ... .from............ ..... ... .. .. ... .. ... .. ... . ... ... .. ... .. ..  

(name of bank) to the Executive Engineer, Project Implementation Agency towards performance guarantee 

of security deposit in cash. This Bank Guarantee expires on ........... . ... ... .. ... .. ... .. .. ... .. .. I /we undertake 

to keep the validity of the Bank Guarantee in tact by getting it extended from time to time at my/our own 

initiative up to a period of.......... .. ... .. ... .. ... .. . ... ... .. ... ..months after the recorded date of completion of 

the work or as directed by the Enginer-in-charge. 

I / We also indemnify the Project Implementation Agency against any losses arising out of 

encashment of the Bank Guarantee, if any. 

 

 Note :  This Affidavit is to be given by the executant before a First Class Magistrate. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

MODIFIED GENERAL CONDITIONS OF CONTRACT CLAUSES 

CLAUSE – 1 : PERFORMANCE GUARANTEE 

i) The contractor shall submit an irrevocable PERFORMANCE GUARANTEE of  5% (Five per 

cent) of the tendered amount in addition to other deposits mentioned elsewhere in the contract for 

his proper performance of the contract agreement, (notwithstanding and/or without prejudice to 

any other provisions in the contract) within 15 days of issue of letter of intent. This period can be 

further extended by the Engineer-in-charge upto a maximum period of 7 days on written request of  

the contractor stating the reason for delays in procuring the Bank Guarantee, to the satisfaction of 

the Engineer-in-charge. This Guarantee shall be in the form of Government securities or fixed 

receipts or Guarantee Bonds of any Scheduled Bank or the State Bank of India in accordance with 

the form annexed hereto. In case a fixed deposit receipt of any Bank is furnished by the contractor 

to the Government is part of the performance guarantee and the Bank is unable to make payment 

against the said fixed deposit receipt, the loss caused thereby shall fall on the contractor and the 

contractor shall forthwith on demand furnish additional security to the Government to make good 

the deficit. 

ii) A letter of intent shall be issued in the first instance informing the successful tenderer of the 

decision of the competent authority to accept his tender and the award letter shall be issued only 

after the Performance Guarantee in any of the prescribed form is received. In case of failure by the 

contractor to furnish the Performance Guarantee within the specified period, Government shall 

without prejudice to any other right or remedy available in law, be at liberty to forfeit the earnest 

money absolutely. 

iii) The Performance Guarantee shall be intially valid upto stipulated date of completion plus 

60 days beyond that. In case the time for completion of work gets enlarged, the contractor shall get 

the validity of Performance Guarantee extended to cover such enlarged time for completion of 

work. After recording of the completion certificate for the work by the competent authority, the 

Performance Guarantee shall be returned to the contractor without any interest. 

iv) The Executive Engineer shall not make a claim under the Performance Guarantee except 

for amounts to which the Project Implementation Agency, is entitled under the contract 

(notwithstanding and/or without prejudice to any other provisions in the contract agreement) in the 

event of :- 



 (a)   Failure by the contractor to extend the validity of the Performance Guarantee  as 

described herein above, in which event the Dean may claim the full amount of the Performance 

Guarantee. 

          (b) Failure by the contractor to pay Project Implementation Agency, any  amount  due, 

either  as agreed by the contractor or  determined under any of the clauses/conditions of the  

agreement,  within  30  days of  the service of notice to this effect by Engineer-in-charge. 

 

 

v) In the event of the contract being determined or rescinded under provisions of any of the 

clause/condition of the agreement, the Performance Guarantee shall stand forfeited in full and shall be 

absolutely at the disposal of the Project Implementation Agency. 

CLAUSE - 1A  : RECOVERY OF  SECURITY DEPOSIT 

 
The persons whose tender may be accepted (hereinafter called the contractor) shall permit Project 

Implementation Agency at the time of making any payment to him for work done under the contract to deduct 

a sum at the rate of 10% of the gross amount of each running bill till the sum along with the sum already 

deposited as earnest money, will amount to security deposit of 5% of the tendered value of the work. Such 

deductions will be made and held by Project Implementation Agency by way of security deposit unless 

he/they has/have deposited the amount of security at the rate mentioned above in cash or in the form of 

Government securities or fixed deposit receipts. In case a fixed deposit receipts of any Bank is furnished by 

the contractor to the Project Implementation Agency of part of the security deposit and the bank is unable to 

make payment against the said fixed deposit receipt, the loss caused thereby shall fall on the contractor and 

the contractor shall forthwith on demand furnish additional security to the Society to make good the deficit. 

 

All compensations or the other sums of money payable by the contractor under the terms of this 

contract may be deducted from, or paid by the sale of a sufficient part of his security depositor from the 

interest arising there from or from any sums which may be due to or may become due to the contractor by 

Government on any account whatsoever and in the event of his security deposit being reduced by reach of 

any such deductions of sale as aforesaid, the contractor shall within 10 days make good in case of fixed 

deposit tendered by the State Bank of India or by Scheduled Banks or Government securities (if deposited for 

more than 12 months) endorsed in favour of the Project Implementation Agency, any sum or sums which may 

have been deducted from, or raised by sale of his security deposit or any part thereof. The security deposit 

shall be collected from the running bills of the contractor at the rates mentioned above and the earnest money 

if deposited in case at the time of tenders will be treated a part of the security deposit. 

 



Note-1 Government papers tendered, as security will be taken at 5% (five per cent) below its market 

price or at its face value, whichever is less. The market price of Government paper would be ascertained by 

the Divisional Officer at the time of collection of interest and the amount of interest to the extent of deficiency 

in value of the Government paper will be with held if necessary. 

Note– 2  Government securities will include all forms of securities mentioned in Rule No. 274 of the 

G.F. rules except fidelity bond. This will be subject to the observance of the condition mentioned under the 

rule against each form of security. 

Note – 3  Note 1 and 2 above shall be applicable for both Clause 1 & 1A. 

 

CLAUSE – 2 : COMPENSATION FOR DELAY 

 
If the contractors fails to maintain the required progress in terms of Clause 5 or to complete the work 

and clear the site on or before the contract or extended date of completion, he shall, without prejudice to any 

other right or remedy available under the law to the Project Implementation Agency on account of such 

breach, pay as agreed compensation the amount calculated at the rates stipulated below as the Joint Project 

Director (Tecnical)(whose decision in writing shall be final and binding) may decide on the amount of  

tendered value of  the work for every completed day/month (as applicable) that the progress remains below 

that specified in Clause 5 or that the work remains incomplete. 

This will also apply to items of group of items for which a separate period of completion has been 

specified. 

Compensation   :   @ 1.5% per month 

For delay of work of delay to be computed on per day basis. 

 

Provided always that the total amount of compensation for dealy to be paid under this condition shall 

not exceed 10% of the tendered value of the work or to the tendered value of the item or group of items of 

work for which a separate period of completion is originally given. 

 

The amount of compensation may be adjusted or set-off against any sum payable to the contractor 

under  this or any other contract with the Project Implementation Agency. In case, the contractor does not 

achieve a particular milestone mentioned in Schedule F, or the rescheduled milestone(s) in terms of Clause 

5.4, the amount shown against that milestone shall be with-held, to be adjusted against the final grant of 

extension of time, to be decided on completion of work. With-holding of this amount  on failure to achieve a 

milestone shall be automatic without an notice to the contractor. However, if the contractor catches up with 

the progress, work on the subsequent milestone(s) the with-held amount shall be released. In case the 

contractor fails to make up for the delay in subsequent milestone(s) amount mentioned against each 



milestone missed  subsequently also shall be with-held. However, no interest, whatsoever, shall be payable 

on such with-held amount. 

 

CLAUSE-2A: 

 In case, the contractor completes the work ahead of scheduled completion time, a bonous @ 1% (one 

per cent) of the tendered value per month computed on per day basis, shall be payable to the contractor, 

subject to a maximum limit of 5% (five per cent) of the tendered value.  The amount of bonus, if payable, shall 

be paid along with final bill after completion of work. 

 

 

CLAUE -3: WHEN CONTRACT TO BE DETERMINED 

 If the work is not started by the contractor within 1/8th of the stipulated time. 

 

 When the contractor has made himself liable for action under any of the case aforesaid the Engineer-in-charge 

on behalf of the Project Implmentation Agency, Puducherry shall have powers: 

(a) To determine of rescin the contract as aforesaid (of which termination of recission notice in writing to the 

contractor under the hand of Engineer-in-charge shall be conclusive evidence).  Upon such determination or 

rescission, the earnest money deposit already recovered and performance guarantee under the contract shall be 

liable to be fortefied and shall be absolutely at the disposal of the Government. 

 

(b) Deleted. 

 

(c) After giving notice to the contractor to measure up the work of the contractor and to take such whole, or the 

balance or part thereof as shall be un-executived out of his hands and to give it to another contractor to complete 

the work.  The contractor, whose contract is determined of rescinded as above, shall not be allowed to 

participate in the tendering progress for the balance work.  

 

 In the event of above course(s) being adopted by the Engineer-in-charge, the contractor shall have no claim to 

compensation for any loss sustained by him by reasons of his having purchases or produced any materials or entered 

into any engagments or made any advances on account of with a view to the execution of the work or the performance of 

the contract.  And in case action is taken under any of the provision aforesaid the contractor shall not be entitled to 

recover or be paid any sum for any work thereof or actually performed under this contract unless and until the Engineer-

in-charge has certified in writing the performance of such work and the value payable in respect thereof and he shall only 

be entitled to be paid the value so certified.  

 

CLAUSE - 3A :  

In case, the work  cannot be started due to reasons not within the control of the contractor within 1/8th of the stipulated 

time for completion of work, either party may close the contract. In such eventuality, the Earnest Money Deposit and the 



Performance Guarantee of the contractor shall be refunded, but no payment on account of interest, loss of profit or 

damages etc, shall be payable at all. 

 

CLAUSE - 5 :  TIME AND EXTENSION FOR DELAY 

The time allowed for execution of the works as specified in the Schedule "F" or the extended time in accordance with 

these conditions shall be the essence of the contract. The execution of the work shall commence from the 15th day or 

such time period as mentioned in letter of award after the date on which the Engineer-in-charge issues written orders to 

commence the work from the date of handing over of the site whichever is later. If the contractor commits default in 

commencing the execution of the work as aforesaid, Project Implementation Agency shall without prejudice to any 

other right or remedy available  in law, be at liberty to forfeit the earnest money and performance guarantee absolutely.

  

  

5.1.  As soon as possible after the contract is concluded the contractor shall submit a time and progress 

chart for each milestone and get it approved by the Project Implementation Agency. The chart shall be prepared in direct 

relation to the time stated in the contract documents for completion of items of the works. It shall indicate the forecast of 

the dates of  commencement and completion of various trades of sections of the work and may be amended as 

necessary by agreement between the Engineer-in-charge and the contractor within the limitations of time imposed in the 

contract documents, and further to ensure good progress during the execution of the work, the contractor shall in all 

cases which the time allowed for any work, exceeds one month (save for special jobs for which a separate programme 

have been agreed upon) complete the work as per milestones given in Schedule "F". 

 
5.3.  Request for rescheduling of milestones and extension of time, to be eligible for consideration, shall be 

made by the contractor in writing within fourteen days of the happening of the event causing delay on the prescribed 

form. The contractor may also, if practicable, indicate in such a request the period for which extension is desired. 

 
5.4.      In any such case the authority mentioned in Schedule "F" may give a fair and reasonable extension of 

time and reschedule the mile stones for completion of work. Such extension shall be communicated to the contractor by 

the Engineer-in-charge in writing, within 3 months of the date of receipt of such request. Non application by the 

contractor for extension  of time shall not be a bar for giving a fair and reasonable extension by the Engineer-in-charge 

and this shall be binding on the contractor. 

 
CLAUSE - 10B :  ii) MOBILISATION ADVANCE 

Mobilisation advance not exceeding 10% of tendered value or Rs.1.00 crore which ever is less may be given, if 

requested by the contractor in writing within one month of the order to commence the work. In such a case the contractor 

shall execute a Bank Guarantee Bond from a Scheduled Nationalised Bank as specified by the Engineer-in-charge for 

the full amount of such advance is released. Such advance shall be in two of more instalments to be determined by the 

Engineer-in-charge at his absolute discretion. The first instalments  of such advance shall be released by the Engineer-

in-charge to the contractor on a request made by the contractor to the Engineer-in-charge in this behalf. The second and 

subsequent instalments shall be released by the Engineer-in-charge only after the contractor furnishes a proof of the 



satisfactory utilization of the earlier instalment to the entire satisfaction of the Engineer-in-charge.  A simple interest of 

10% should be levied in this advance made. 

 
Mobilisation advance shall be admissible only for works where estimated cost put to tender is rupees two crores 

and above. 

 
CLAUSE - 10B :  iii) Para-1 - Plant machinery shuttering advance  

 

 An advance for plant and machine required the work and brought to site by the contractor may be given if 

requested by contractor in writing within month of bringing such plant machinery to site. Such advance shall  be given on 

such plant machinery, which in the opinion of the Engineer-in-charge will add to the expeditious of work and improve the 

quality of work.  

The amount of advance shall restricted to 5% of tendered value in the case of new plant equipment to be purchase for 

work the advance shall restricted to 90% of the price such new plant and equipment paid by the contractor for which the 

contractor shall produce evidence satisfactory to Engineer-in-charge. In the case second hand and used plants and 

equipment, the amount of advance shall  be limited to 50% the depreciated value of plant and equipment as may be 

decided by the Engineer-in-charge. Contractor shall, if so required the Engineer-in-charge, submit the statement of value 

of such plant and equipment duly approved by a Registered value recognized by the Central Board Direct Taxes under 

the Board Direct Taxes under the Income Tax Act, 1961. No such advance shall be paid on any plant and equipment of 

perishable nature as and on any plant and equipment a value less than Rs. 50,000 seventy-five per cent of amount of 

advance shall be paid after the plant and equipment is brought to site and balance twenty-five per cent on successfully 

commissioning the same. 

 

Leasing of equipments shall be considered at par with purchase of equipment and shall be covered by tripartite 

agreement with the following : 

(1)   Leasing  company,  which  gives  certificate of agreeing to lease equipment to the contractor; 

(2)   Engineer-in-charge; and 

(3)  The contractor. 

 

CLAUSE - 10C : PAYMENT ON ACCOUNT OF INCREASE IN PRICES/WAGES DUE TO STATUTORY   

ORDER(S) 

 

If after submission of the tender the price of any material incorporated in the works (not being a material supplied 

from the Engineer-in-charge's store in accordance with Clause 10 thereof) and/or wages of labour increases as a direct 

result of the coming into force of any fresh law, or statutory rule or order (but not due to any changes in sales tax) and 

such increase in the price and/or wages prevailing at the time of the last stipulated date of receipt of the tenders including 

extensions if any for the work and the contractor thereupon necessarily and properly pays in respect of that material 

(incorporated in works) such increased price and/or in respect of labour engaged on the execution of the work such 

increased wages, then the amount of the contract shall accordingly be varied and provided further that any such increase 



shall not be payable if such increase has become operative after the stipulated date of completion of the work in 

question. 

 

If after submission of the tender, the price of any material incorporated in the works (not being a material 

supplied from the Engineer-in-charge's stores in accordance with Clause-10 thereof) and/or wages of labour is 

decreased as a direct result of the coming into force of any fresh law of statutory rules or order (but not due to any 

changes in sales tax) and such decrease in the prices and/or wages prevailing at the time of receipt of the tender for the 

work. Project Implementation Agency shall in respect of materials incorporated in the work (not being materials supplied 

from the Engineer-in-charge's stores in accordance with Clause 10 

 

 

 

 

thereof) and/or labour engaged on the execution of the work after the date of coming into force of such law statutory rule 

or order be entitled to deduct from the dues of the contractor such amount as shall be equivalent to the difference 

between the prices of the materials and/or wages as prevailed at the time of the last stipulated date for receipt of tenders 

including extensions if any for the work and the prices of materials and/or wages of labour on the coming into force of 

such law, statutory rule or order. 

 

The contractor shall for the purpose of this condition, keep such books of account and other documents as are 

necessary to show the amount of any increase claimed or reduction available and shall allow inspection of the same by a 

duly authorized representative of the Society, and further shall, at the request of the Engineer-in-charge may require any 

documents so kept and such other information as the Engineer-in-charge may require. 

 

The contractor shall, within a reasonable time of his becoming aware of any alteration in the price of any such 

materials and/or wages of labour, give notice thereof to the Engineer-in-charge stating that the same is given pursuant to 

this condition together with all information relating thereto which he may be in position to supply. 

 

CLAUSE - 10CC :  PAYMENT   DUE  TO   INCREASE/DECREASE  IN PRICES/WAGES AFTER RECEIPT  OF  

TENDER   FOR   WORKS   (TIME  PERIOD  MORE THAN 18 MONTHS) 

 

If the prices of materials (not being materials supplied or services rendered at fixed prices by the Society in 

accordance with Clauses 10 & 34 thereof)  and/or wages of labour required for execution of the work increase, the 

contractor shall be compensated for such increase as per provisions detailed below and the amount of the contract shall 

accordingly be varied, subject to the condition that such compensation for escalation in prices shall be available only for 

the work done during the stipulated period of the contract. No escalation shall be paid for work executed in extended 

contract period even if extension of time is granted without any action under Clause 2 and also no such compensation 

shall be payable for a work for which the stipulated period of completion is equal to or less then the time stipulated in 



Schedule 'F'. Such compensation for escalation in the prices of the materials and labour, when due, shall be worked out 

based on the following provisions : 

 

MI  

 All India whole price index for civil component / electrical component construction material as worked out on the 

basis of All India Whole Sale Price Index for individual commodities group items for the period under consideration as 

published by the Economic Advisor to Government of India, Minister of Industry and Commerce and applying weightage 

to the individual commodities / group item. 

 

 

 

 

 

MIO 

 All India whole price index for civil component / electrical component construction material as worked out on the 

basis of All India Whole Sale Price Index for individual commodities group items valid on the last stipulated date of 

receipt of tender including extension as published by the Economic Advisor to Government of India, Minister of Industry 

and Commerce and applying weightage to the individual commodities / group item. 

 

Clause 12 page 31 Para 12.1.1 - Now renumbered as 12.1 

 
Clause 12 page 31, 32, 33  Para 12.12  Deleted. 

 
Clause 12 page 32, 33  Deviation, Extra items and pricing Amended/Now introduced. 

 

In the case of extra item(s) the contractor may within 15 days of receipt of order or occurrence of the item(s) 

claim rates. Supported by proper analysis for the work and the Engineer-in-charge shall within one month of  the receipt  

of the claims  supported by analysis after giving consideration to the analysis of rates submitted by the contractor 

determine the rates on the basis of the market rates and the contractor shall be paid in accordance with the rates so 

determined. Clause 12.2 page 32, 33 Deviation, Substituted items, pricing - Amended/Now introduced. 

In the case of substituted items the rate for the agreement item (to be substituted) and substituted items shall 

also be determined in the manner as mentioned in the aforesaid para. 

(a)  If the market rate for the substituted item so determined is more than the market rate of the 

agreement item (to be substituted) the rate payable to the contractor for the substituted item shall be rate 

of the agreement item (to be substituted) so increased to the extent of the difference between  market 

rates of substituted item and agreement item (to be substituted). 

(b)  If the market rate for the substituted item so determined is less than market rate of the 

agreement item to be substituted the rate payable to the contractor for the substituted item shall be the 



rate for the agreement item (to be substituted) so decreased to extent of the difference between the 

market rates of substituted item and the agreement item (to be substituted). 

 

CLAUSE - 12.2 : PAGE  32,  33 DEVIATION,  DEVIATED  QUANTITIES   PRICING AMENDED/NOW      

                                   INTRODUCED 

 

In the case of contract items substituted items, contract-cum-substituted items which exceed the limits laid down 

Schedule F, the contractor may within 15 days of receipt of order 

 

 

 

 

 

 

or occurrence of the excess claim revision of the rates supported by proper analysis for the work in excess of the above-

mentioned limits provided that if the rates so claimed are in excess of the rates specified in the schedule of quantities the 

Engineer-in-charge shall within one month of receipt of the claims supported by analysis after giving consideration to the 

analysis of the rate substituted by the contractor determine the rates on the basis of the market rates and the contractor 

shall be paid in accordance with the rates so determined. 

 

CLAUSE - 12.3 :   PAGE 33  AMENDED / NOW INTRODUCED 

The provisions of the proceeding paragraph shall also apply to the decrease in the rates of items for the work in 

excess of the limits laid down Schedule F, and the Engineer-in-charge shall after giving notice to the contractor within 

one month of occurrence of the excess and after  taking into consideration any reply received from him within 15 days of 

receipt of the notice, revise the rates for the work in question within one month of the expiry of the said period of 15 days 

having regard to the market rates. 

 

CLAUSE - 12.5 :AMENDED / NOW INTRODUCED 

 

For the purpose of operation of Schedule F the following works shall be treated as works relating to foundation. 

 

CLAUSE - 17 :  Enhanced Maintenance period 

   If  the contractor or his working people or servants shall break, deface, injure or destroy any part of 

building in which they may be working, or any building, road, road curb, fence, enclosure, water pipe, cables, drains, electric  

or telephone post or wires, trees, grass or grassland or cultivated ground contiguous to the premises on which the 

work or any part  is being executed, or if any damage shall happen to the work while in progress, from any  cause 

whatever or if any defect, shrinkage or other faults appear in the work within six  months (3 months in the 

case of any work other than road work costing Rs.1,00,000 and  below) after a certificate final or otherwise of its 



completion shall have been given by the Engineer-in-Charge as aforesaid arising out of defect or improper materials or workmanship the 

contractor shall upon receipt of a notice in writing on that behalf make the same good at his own expense or in 

default the Engineer-in-Charge cause the same to be made good by other workmen and deduct the 

expense from any sums that may be due or at any time thereafter may become due to the contractor, or from his security 

deposit except for me portion pertaining to asphalt ic work which is governed by sub-para ( i i i) of / clause 35 

or the proceeds of sale thereof or of a suff icient portion thereof. The security deposit of the contractor 

except the portion pertaining to asphalt ic work which is governed by sub-para (iii) of clause 35 shall not be 

refunded before the expiry of six months (three months in the case of any work other than road work costing 

Rs. 1,00,000 and below) after the issue of the certif icate f inal or-otherwise, of completion of work, or t il l  

the f inal bill has been prepared and passed whichever is later. Provided that in the case of road work if in the opinion 

of the Engineer-in-Charge, half of the security deposit is sufficient, to meet all liabilities of the contractor under this contract, half of 

the security deposit will be refundable after three months and the remaining half after six months of the issue of 

the said certif icate of completion or t i l l the f inal bil l has been prepared and passed whichever is later. 

 

CLAUSE - 21 :   WORK NOT TO BE SUBLET ACTION IN CASE OF INSOLVENCY 

 

The contract shall not be assign or sublet without the written approval of the Engineer-in-

charge. And if the contractor shall assign or sublet his contract, or attempt to do so, or become 

insolvent or commence any insolvency proceedings or make any composition with his creditors or 

attempt to do so, if any bribe, gratuity, gift, loan, perquisite, reward or advantage pecuniary or 

otherwise, shall either directly or indirectly, be given premised or offered by the contractor, or any of 

his servants or agent to any public officer or person in the employ of Government in any way 

relating to his office or employment, or if any such officer or person shall become in any way directly 

or indirectly interested in the contract, the Engineer-in-charge on behalf of the Project 

Implementation Agency  shall have power to adopt the course specified in Clause 3 hereof in the 

interest of Project Implementation Agency and in the event course being adopted the 

consequence specified in the said Clause 3 shall ensure. 

 

CLAUSE - 42 :      SCHEDULE 'F'   RECOVERY  RATES  FOR  QUANTITIES  BEYOND    

      PERMISSIBLE VARIATION AMENDED/NOW INTRODUCED 

 

 Rates in figure and words at which recovers shall be  made from contractor, Rate in Schedule 

"B" plus 10% in case materials issued by Project Implementation Agency. 

 

 Excess beyond permissible   Less use beyond the permissible 



 

Variation     Variationudu 

CLAUSE - Nil :   PAGE 6 3rd para 

 
We agree to keep the tender open for sixty (60) days from the date of submission thereof and not  make any  

modifications in its terms and conditions. 

 
Page 6, Para 3 deleted. 

 

Page 7, Para 2, line 3. 

Of tender and performance guarantee shall be absolutely forfeited to the Project Director and the same may at 

the Schedule 'F' page 93. 

 

(i) Earnest Money        : Rs.8,287/- 

 

(ii) Performance Guarantee   :5% of tendered value 

 

(iii)Security Deposit    :5% of tendered value  

 

Schedule "B" plus 10% in case materials issued by Project Implementation Agency. 

 

 Excess beyond permissible   Less use beyond the permissible 

 

Variation     Variation 

 

CLAUSE - 47:  During the course of contract period, deduction of "CESS to provide Social Security and various welfare 

benefits through the Pondicherry Buildings and other Con© struction Worker's Welfare Board under section 18 of the 

Building and  other Construction Workers Cess: collection (RECS) Act, 1996, shall be made at the rate of 1% (one 

percent) of the Gross amount of each bill or as per the advice of the Society".  

 

 

 

 

 

 

 

 

 

 



 

 

 

 

 

 

 

 

 

 

 

 

 

SCHEDULE - 'F'  CLAUSE – 5 

 

MILESTONE(S)  As per Table given below. 

 

TABLE OF MILESTONE(S) 

 
 Sl.No. Description of Milestone Time allowed in days Amount to be with-held in 
  (Physical) (from date of start) case of non-achievement 
    of milestone 

 (1) (2) (3) (4) 

 1. 

 

 2. 

 (OR) 

 Sl.No. Financial Progress Time allowed  Amount to be with-held in 
   (from date of start) case of non-achievement 
    of milestone 



 (1) (2) (3) (4) 

  
 1. 1/8th (of the whole work) 1/4th (of the whole work) In the event of not achieving the 
    necessary progress as  
 2. 3/8th ( -do- ) 1/2 (-do-) assessed from the   
    running   
 3. 3/4th ( -do- ) 3/4th (-do-) payments 1% of the  
   tendered value of work    
       
 4. Full Full will be with-held for failure  
                                                                                                          of each milestone. 

   

 

 

Payment due to increase/decrease in prices of cement and steel reinforcement bars / BITUMEN  after receipt tender 

 
CLAUSE 10 CA 

1) If after submission of the tender, the price of cement and/or steel reinforcement bars/ BITUMEN incorporated in the works 

(not being a material supplied from the Engiener-in-charge's stores in accordance with Clause 10 thereof) increase and such 

increase in the price prevailing at the time of the last stipulated date for receipt of tenders including extension, if any for the 

work, then the amount of the contract shall accordingly be varied and provided further that any such increase shall not be 

payable if such increase has become operative after the stipulated date of completion of work in question. 

2) If after submission of the tender, the prices of cement and/or steel reinforcement bars/BITUMEN incorporated in the works 

(not being a material stipulated from the Engineer-in-Charge’s stores in accordance with the Clause 10 thereof) is 

decreased, Government shall in respect of these materials incorporated in the works (not 

being materials supplied from the Engineer-in-Charge’s stores in accordance with Clause 10 thereof) be entitled to 

deduct from the dues of the contractor such amount as shall be equivalent to the difference between the 

prices of cement and/or steel reinforcement bars as prevailed at the time of last stipulated date for receipt of tenders including 

extensions if any for the work and the prices of these materials on the coming into force of such base price of cement and /or 

steel reinforcement bars issued under authority of the Chief Engineer, Puducherry. 

3) If the tender has been compared with current market rate in case of Cement and Steel (bars and rods) / BITUMEN 

considering the hike of the said material cost, which is found more than the basic rates based on which the estimate was 

technically sanctioned, then as said in para 1) this Clause is applicable from the date of award of work in lieu of the last 

stipulated date for receipt of tender including extensions in opening of tenders if any and the value of basic price/basic cost to 

be considered to work out the escalation will be as mentioned below. 

4) The increase/decrease in prices shall be determined by the communicated by the Chief Engineer, PWD, Puducherry for  

Cement and Steel (bars and rods) / BITUMEN and base price for cement and/or steel reinforcement bars / BITUMEN as 

issued under  the Chief Engineer, Puducherry as valid on the last stipulated date of receipt of tender, including 

extension if any and for the period under consideration. 

5) The amount of the contract shall accordingly be varied for cement and/or steel 

einforcement bars / BITUMEN and will be worked out as per formula given below: 



a) Adjustment for component of ‘Cement’ 

                     Vc = PcXQcXCi-Cio .................................................................  

Cio                                                                                                                                                     

                               Where, 

Vc,         Variation in cement cost, i.e. increase or decrease in the amount in rupees  

         to be paid or recovered. 

 

 

 

 

Pc : Basic price of cement as mentioned in the PSR based on which estimate was 

technically sanctioned and valid at the t ime of last stipulated date of receipt 

of tender including extensions in opening of tender if any (or) basic rate of 

cement considered for working out the justif ied amount to compare the 

tender for current market / schedule of rate as the case may be. 

Qc :    Quantity of cement used in the works since previous bil l. 

Cio :  Cost index of cement at the time of stipulated dated of receipt of tender or the proportionate cost index based 

on cement price which was considered int he justifed amount. The basic cost index shall be 100 as on 

September 2004 during which the cement price is Rs.3,000/- per MT.  

Ci:     Cost index of cement for the period under consideration as approved by the 

Chief Engineer, PWD, Puducherry with reference tot he basic cost index as 

on September 2004  

(b)      Adjustment for component of ‘Steel’. 

Vs = PsXQsX   Si-Sio Sio 

Where, 

Vs :    Variation in cost of steel reinforcement bars, increase or decrease in the           amount in 

rupees to be paid or recovered. 

Ps :   Basic price of steel reinforcement bars as mentioned in the PSR based on 

which estimate was technically sanctioned and valid at the t ime of last 

stipulated date of receipt of tender including extensions in opening of tender 

if any (or) basic rate of steel reinforcement bars considered for working out 

the justif ied amount to compare the tender for current market / schedule of 

rate as the case may be. 

Qs : Quantity of steel paid by way of secure advance or used in work since previous bill, (whichever is earlier) 

Sio :   Cost index of steel reinforcement bars  at the time of stipulated dated of receipt of tender or the proportionate 

cost index based on steel reinforcement bars price which was considered int he justifed amount. The basic 



cost index shall be 100 as on September 2004  during which the steel reinforcement price is Rs.18.00/- per 

Kg.  

Si:      Cost index of steel reinforcement bars for the period under consideration as 

approved by the Chief Engineer, PWD, Puducherry with reference tot he 

basic cost index as on September 2004. 

(c)      Adjustment for component of ‘BITUMEN’. 

V
b
 = P

b
XQ

b
X     Bi-Bio Bio 

Where, 

V
b
 :    Variation in cost of  bitumen (i.e) increase or decrease in the  amount in   rupees to be paid or 

recovered. 
 
 
 
 
 
 
 

P
b
 :   Basic price of bitumen as mentioned in the PSR based on which estimate 

was technically sanctioned and valid at the t ime of last stipulated date of 

receipt of tender including extensions in opening of tender if any (or) basic 

rate of steel reinforcement bars considered for working out the justif ied 

amount to compare the tender for current market / schedule of rate as the 

case may be. 

Q
b
 :      Quantity of bitumen paid by way of secured advance or used in work since previous bill, (whichever is 

earlier) 

Bio :   Cost index of bitumen at the time of stipulated dated of receipt of tender (or) the proportionate cost index 

based on steel reinforcement bars price which was considered int he justifed amount. The basic cost index 

shall be 100 as on  September 2004 during which bitumen grade 80/100 price is Rs.11,297/- per MT and 

for bitumen grade 60/70 price is Rs.13,450/- per MT.  
Bi:    Cost index of bitumen for the period under consideration as approved by the    
       Chief Engineer, PWD, Puducherry with reference tot he basic cost index as   
       on September 2004. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 
 
 
 
 
 
 
 
 
 
 
 
 
 

 


